ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 004 -1

VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20050624004 COUNTIES : COFFEE
LETTING DATE : 06/24/05 10:00 AM DIVISION : 07
CONTRACT TIME : 55 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) MGF-0012 (518)

for constructing the Planing, Resurfacing and Traffic Stripe
on SR-12/SR-167 (US-84) from SR-88 North to SR-88 South in
Enterprise. Length 4.397 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 2,057,200.39 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 2,279,725.54 110.8169%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 004 -2
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050624004 COUNTIES : COFFEE
LETTING DATE : 06/24/05 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 210D021 3431.000 CUYD| 8.75000 30021.25| 10.09000 34618.79]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 212A000 816.000 STA | 38.50000 31416.00 | 58.05000 47368.80]
Machine Grading Shoulders | | |
0030 405A000 50011.000 GAL | 0.10000 5001.10] 0.01000 500.11|
Tack Coat | | |
0040 408A052 141230.000 SQYD| 0.95000 134168.50] 0.83000 117220.90|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 410H000 1.000 EACH] 55000.00000 55000.00 | 12570.32000 12570.32]|
Material Remixing Device | | |
0060 424A356 10051.000 TON | 44.64000 448676.64 | 63.76000 640851.76|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A366 8197.000 TON | 40.00000 327880.00 | 53.20000 436080.40|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A367 11765.000 TON | 47.85000 562955.25| 51.11000 601309.15]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP| 195000.00000 195000.00| 125410.00000 125410.00]|
Mobilization | |
0100 622A000 11.000 EACH| 375.00000 4125.00] 787.66000 8664.26|
Manhole Covers Reset | | |
0110 641S500 12.000 EACH| 125.00000 1500.00] 327.16000 3925.92]
Valve Box Reset | | |
0120 6522100 11.000 ACRE| 460.00000 5060.00] 450.00000 4950.00]
Seeding | \ |
0130 656A010 11.000 ACRE| 350.00000 3850.00] 360.00000 3960.00]
Mulching | \ |
0140 665F000 100.000 EACH] 5.00000 500.00] 6.00000 600.00|
Hay Bales | |
\ 2.75000 4125.00]
\ |

|
0150 665J000 1500.000 LF | 2.80000 4200.00
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/24/05
PAGE : 004 -3

Traffic Control Markings, Class 2, Type |

CALL ORDER : 004 CONTRACT 1ID 20050624004 COUNTIES COFFEE
LETTING DATE : 06/24/05 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 6650001 1500.000 LF | 0.10000 150.00] 0.01000 15.00|
Silt Fence Removal | \ |
0170 666A001 11.000 ACRE| 1.00000 11.00] 0.01000 0.11]
Pest Control Treatment | \ |
0180 680A000 LUMP | 10000.00000 10000.00| 6000.00000 6000.00 |
Engineering Controls | \ |
0190 701A028 18.000 MILE| 1650.00000 29700.00] 1650.00000 29700.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0200 701A032 12.000 MILE| 1650.00000 19800.00| 1650.00000 19800.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0210 701A041 9.000 MILE] 1050.00000 9450.00| 1050.00000 9450.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701A046 2.000 MILE| 1050.00000 2100.00] 1050.00000 2100.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0230 701A0438 2.000 MILE| 1850.00000 3700.00| 1850.00000 3700.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0240 701B00Y 14010.000 LF | 0.90000 12609.00| 0.90000 12609.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0250 701C000 29.000 MILE] 580.00000 16820.00| 580.00000 16820.00]
Broken Temporary Traffic Stripe | \ |
0260 701C001 61.000 MILE| 650.00000 39650.00| 650.00000 39650.00 |
Solid Temporary Traffic Stripe | | |
0270 701D007 1.000 MILE] 1650.00000 1650.00]| 1650.00000 1650.00]
Solid Traffic Stripe Removed (Paint) | \ |
0280 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | | |
0290 701D014 1.000 MILE] 1500.00000 1500.00]| 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | \ |
0300 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | | |
0310 703A002 14500.000 SQFT| 2.50000 36250.00| 2.50000 36250.00 |
\ |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20050624004 COUNTIES COFFEE
LETTING DATE 06/24/05 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 01087 | ( )
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 703B002 3682.000 SQFT| 3.50000 12887.00] 3.50000 12887.00]
Traffic Control Legends, Class 2, Type | | |
0330 703D001 7150.000 SQFT| 1.50000 10725.00] 1.50000 10725.00]
Temporary Traffic Control Markings | \ |
0340 703E001 2641.000 SQFT| 1.50000 3961.50| 1.50000 3961.50|
Temporary Traffic Control Legends | | |
0350 705A030 1062.000 EACH]| 5.00000 5310.00| 5.00000 5310.00|
Pavement Markers, Class A-H, Type 2-C | | |
0360 705A031 866.000 EACH| 5.00000 4330.00] 5.00000 4330.00|
Pavement Markers, Class A-H, Type 1-A | | |
0370 705A032 167.000 EACH| 5.00000 835.00] 5.00000 835.00]
Pavement Markers, Class A-H, Type 1-B | | |
0380 705A037 124.000 EACH| 5.00000 620.00] 5.00000 620.00|
Pavement Markers, Class A-H, Type 2-D | | |
0390 705A038 84.000 EACH]| 5.00000 420.00] 5.00000 420.00|
Pavement Markers, Class A-H, Type 2-E | | |
0400 740B00O 1415.000 SQFT| 7.61000 10768.15] 7.62000 10782.30]
Construction Signs | | |
0410 740E000 300.000 EACH| 12.50000 3750.00 | 5.03000 1509.00|
Cones (36 Inches High) | | |
0420 740M001 300.000 EACH| 6.50000 1950.00] 3.14000 942.00|
Ballast For Cone | | |
0430 7400000 1.000 EACH] 2500.00000 2500.00| 2000.00000 2000.00]|
Pilot Car | | |
0440 741C010 2.000 EACH| 1575.00000 3150.00| 377.11000 754.22 |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 2,057,200.39] $ 2,279,725.54] S 0.00
—————————————————————————————————————————— T T el ettt R
CONTRACT TOTALS | $ 2,057,200.39| S 2,279,725.54| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 007 -1
VENDOR RANKING

CALL ORDER : 007 CONTRACT ID : 20050624007 COUNTIES : GREENE
LETTING DATE : 06/24/05 10:00 AM DIVISION : 05
CONTRACT TIME : 150 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : ACGBBR-CNO05 (213)
for constructing the Bridge Replacements (2 Bridge Culverts
and 1 Precast) on CR-191 at tributaries to Taylor Creek and
on CR-156 at a tributary to the Sipsey River north of
Snoddy. Length 0.046 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. S 456,942.00 100.0000%
2 16003 PHILLIPS CONTRACTING CO., INC. S 469,069.00 102.6539%
3 18024 RACON, INC. $ 503,843.48 110.2642%



Precast Concrete Barrier Rail End |
34'-0" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 007 -2
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20050624007 COUNTIES GREENE
LETTING DATE 06/24/05 10:00 AM DIVISION : 05
| ( 1 ) 07048 | ( 2 ) 16003 | ( 3 ) 18024
| GLASGOW CONSTRUCTION CO., I |PHILLIPS CONTRACTING CO., I |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| 4000.00000 4000.00| 10000.00000 10000.00
Removal Of 0Old Bridge, Station 9+87.99 | \ |
0020 206A001 LUMP | 10000.00000 10000.00] 12000.00000 12000.00] 30000.00000 30000.00
Removal Of 0Old Bridge, Station 9+16.78 | | |
0030 206A002 LUMP | 8000.00000 8000.00] 6000.00000 6000.00] 15000.00000 15000.00
Removal Of 0Old Bridge, Station 9+77.26 | \ |
0040 210A000 465.000 CUYD| 12.00000 5580.00| 8.00000 3720.00| 8.00000 3720.00
Unclassified Excavation | | |
0050 214A000 995.000 CUYD| 12.00000 11940.00] 10.00000 9950.00] 12.00000 11940.00
Structure Excavation | | |
0060 214B001 165.000 CUYD| 30.00000 4950.00] 30.00000 4950.00| 29.00000 4785.00
Foundation Backfill, Commercial | | |
0070 502A000 35580.000 LB | 0.85000 30243.00] 0.75000 26685.00 | 0.85000 30243.00
Steel Reinforcement | | |
0080 505M002 1000.000 LF | 30.00000 30000.00] 35.00000 35000.00| 36.00000 36000.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0090 507A000 2.000 EACH| 2000.00000 4000.00] 2850.00000 5700.00| 2100.00000 4200.00
Wire Rope Abutment Anchor Assembly | | |
0100 510A000 21.000 CUYD] 450.00000 9450.00| 600.00000 12600.00] 500.00000 10500.00
Bridge Substructure Concrete, Class A | \ |
0110 511A000 55.000 EACH]| 50.00000 2750.00 | 68.00000 3740.00| 100.00000 5500.00
Elastomeric Bearings, Type 1 | | |
0120 512A014 2.000 EACH| 2650.00000 5300.00| 3531.00000 7062.00| 3300.00000 6600.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0130 512B004 3.000 EACH] 2750.00000 8250.00] 3460.00000 10380.00] 3200.00000 9600.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0140 512C004 24.000 EACH] 3000.00000 72000.00] 2759.00000 66216.00] 3100.00000 74400.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0150 512C007 8.000 EACH] 3400.00000 27200.00 | 2958.00000 23664.00| 3400.00000 27200.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| | |
0160 512D002 4.000 EACH] 3300.00000 13200.00] 3044.00000 12176.00] 3400.00000 13600.00
\ |
\ |

Section,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20050624007 COUNTIES GREENE
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 16003 | ( 3 ) 18024
| GLASGOW CONSTRUCTION CO., I |PHILLIPS CONTRACTING CO., I |RACON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 512D005 4.000 EACH] 3300.00000 13200.00| 3047.00000 12188.00| 3400.00000 13600.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0180 512E002 16.000 EACH| 360.00000 5760.00] 504.00000 8064.00] 395.00000 6320.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0190 512F002 8.000 EACH] 575.00000 4600.00| 728.00000 5824.00] 650.00000 5200.00
Precast Concrete Wing Panels, Type W3 | \ |
0200 512G000 4.000 EACH] 400.00000 1600.00| 585.00000 2340.00| 490.00000 1960.00
Precast Concrete Abutment Wing Cap | \
Panels | | |
0210 524A011 215.000 CUYD| 375.00000 80625.00 | 375.00000 80625.00 | 425.00000 91375.00
Culvert Concrete (Cast In Place) | | |
0220 600A000 LUMP | 25000.00000 25000.00| 41125.00000 41125.00] 30000.00000 30000.00
Mobilization | |
0230 610C001 375.000 TON | 30.00000 11250.00| 35.00000 13125.00| 35.00000 13125.00
Loose Riprap, Class 2 | \ |
0240 610D00O 360.000 SQYD| 2.00000 720.00| 4.00000 1440.00] 2.80000 1008.00
Filter Blanket | | |
0250 630A001 125.000 LF | 32.00000 4000.00] 31.00000 3875.00] 34.10000 4262.50
Steel Beam Guardrail, Class A, Type 2 | | |
0260 630C003 4.000 EACH] 1566.00000 6264.00 | 1450.00000 5800.00] 1595.00000 6380.00
Guardrail End Anchor, Type 13 | | |
0270 630C050 8.000 EACH] 1755.00000 14040.00| 1625.00000 13000.00| 1787.50000 14300.00
Guardrail End Anchor, Type 20 Series | \ |
0280 665F000 120.000 EACH] 10.00000 1200.00] 10.00000 1200.00] 5.50000 660.00
Hay Bales | | |
0290 665J000 780.000 LF | 10.00000 7800.00| 5.00000 3900.00] 3.91000 3049.80
Silt Fence, Type A | \ |
0300 680A000 LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 10000.00000 10000.00
Engineering Controls | \ |
0310 740B00O 402.000 SQFT| 10.00000 4020.00] 10.00000 4020.00] 8.74000 3513.48
Construction Signs | | |
0320 740F002 24.000 EACH] 325.00000 7800.00| 300.00000 7200.00] 198.05000 4753.20
Barricades, Type III | | |
0330 7401005 6.000 EACH] 200.00000 1200.00] 250.00000 1500.00] 174.75000 1048.50
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 456,942.00| S 469,069.00| S 503,843.48
—————————————————————————————————————————— B et e e e ettt
CONTRACT TOTALS | $ 456,942.00| $ 469,069.00| $ 503,843.48




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

009 CONTRACT ID : 20050624009
06/24/05 10:00 AM DIVISION : 04
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacement and Approaches on
CR-175 at Weewoka Creek east of Childersburg. Length

0.143 mi.

COUNTIES

PROJECT (S)

TALLADEGA

DATE
PAGE

: ACGBBR-6131(200)

06/24/05
009 -1

RANK

VENDOR NO./NAME

NEWELL & BUSH, INC.

RACON, INC.

ALABAMA BRIDGE BUILDERS, INC.
MCINNIS, LLC

THE MORRIS GROUP, INC.
PRICHARD CONSTRUCTION COMPANY

857,456.
861,261.
911,170.
939,505.
963,405.
989, 915.

% OVER

LOW BID



Improved Bituminous Concrete Base La
1" Maximum Aggregate Size Mix, ESAL

Range B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 009 -2
TABULATION OF BIDS
CALL ORDER 009 CONTRACT 1ID 20050624009 COUNTIES TALLADEGA
LETTING DATE 06/24/05 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 18024 | ( 3 ) 01007
|NEWELL & BUSH, INC. |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00| 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) (Approx. | | |
2 Acres) | \ |
0020 206A000 LUMP | 15000.00000 15000.00] 120000.00000 120000.00| 60000.00000 60000.00
Removal Of 0ld Bridge, Station 4+96.69 | | |
0030 210A000 1643.000 CUYD| 6.00000 9858.00 | 2.00000 3286.00] 5.00000 8215.00
Unclassified Excavation | \ |
0040 210D001 423.000 CUYD| 8.50000 3595.50] 3.00000 1269.00] 15.00000 6345.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0050 215A000 270.000 CUYD| 9.00000 2430.00] 14.00000 3780.00] 20.00000 5400.00
Unclassified Bridge Excavation | \ |
0060 215B001 LUMP | 6500.00000 6500.00 | 0.00000 0.00| 6000.00000 6000.00
Cofferdams Or Sheeting And Shoring, | \
Station 5+20.00 | \ |
0070 230A000 6.000 RBST| 680.00000 4080.00] 250.00000 1500.00] 900.00000 5400.00
Roadbed Processing | \ |
0080 301A012 1380.000 SQYD| 9.00000 12420.00 | 4.00000 5520.00] 8.75000 12075.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 1323.000 SQYD] 3.00000 3969.00| 0.50000 661.50] 1.21000 1600.83
Bituminous Treatment A | | |
0100 405A000 80.000 GAL | 2.15000 172.00] 1.00000 80.00 | 1.72000 137.60
Tack Coat | \ |
0110 429A220 80.000 TON | 92.00000 7360.00| 75.00000 6000.00| 114.01000 9120.80
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | \ |
0120 429B221 166.000 TON | 82.00000 13612.00| 55.00000 9130.00] 73.15000 12142.90
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0130 429C220 166.000 TON | 82.00000 13612.00| 55.00000 9130.00] 73.15000 12142.90
| \ |
| \ |
| \ |

yer



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 009 -3
TABULATION OF BIDS
CALL ORDER 009 CONTRACT 1ID 20050624009 COUNTIES TALLADEGA
LETTING DATE 06/24/05 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 18024 | ( 3 ) 01007
|[NEWELL & BUSH, INC. |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 502A001 47400.000 1B | 0.80000 37920.00 | 0.85000 40290.00| 0.65000 30810.00
Steel Reinforcement (Grade 60) | \ |
0150 502B000O LUMP | 47000.00000 47000.00 | 50000.00000 50000.00| 40000.00000 40000.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 5+20.00, Approx.| \ |
57,200 Lbs. | \ |
0160 503A000 100.000 CUYD| 115.00000 11500.00| 0.00000 0.00| 100.00000 10000.00
Seal Concrete | \ |
0170 503B000O LUMP | 35000.00000 35000.00 | 15000.00000 15000.00]| 30000.00000 30000.00
Cofferdam And Pumping, Bent No. 2 | \ |
0180 503B001 LUMP | 35000.00000 35000.00 | 15000.00000 15000.00| 30000.00000 30000.00
Cofferdam And Pumping, Bent No. 3 | | |
0190 505G003 80.000 EACH| 105.00000 8400.00| 150.00000 12000.00| 130.00000 10400.00
Pile Points (Type A, 12") | \ |
0200 505H000 120.000 LF | 250.00000 30000.00 | 195.00000 23400.00] 100.00000 12000.00
Pilot Holes | \ |
0210 505M002 2675.000 LF | 25.00000 66875.00 | 35.00000 93625.00| 27.00000 72225.00
Steel Piling Furnished And Driven (HP | \ |
12x53) | \ |
0220 508A000 7760.000 LB | 4.00000 31040.00 | 3.90000 30264.00] 3.50000 27160.00
Structural Steel | | |
0230 510A000 245.000 CUYD| 400.00000 98000.00 | 300.00000 73500.00| 350.00000 85750.00
Bridge Substructure Concrete, Class A | | |
0240 510C051 LUMP| 110000.00000 110000.00] 95000.00000 95000.00] 141000.00000 141000.00
Bridge Concrete Superstructure, Station | \ |
5+20.00, Approx. 228 Cubic Yards | \ |
0250 510E000 630.000 SQYD| 4.50000 2835.00] 4.65000 2929.50| 5.00000 3150.00
Grooving Concrete Bridge Decks | \ |
0260 511A050 48.000 EACH| 68.00000 3264.00| 90.00000 4320.00] 300.00000 14400.00
Elastomeric Bearing Type 2 (Mark B1l) | \
0270 513B003 948.000 LF | 74.00000 70152.00 | 79.00000 74892.00| 75.00000 71100.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0280 600A000 LUMP | 85000.00000 85000.00 | 85900.00000 85900.00 | 94000.00000 94000.00
Mobilization | |
0290 610C001 1818.000 TON | 23.00000 41814.00 | 18.00000 32724.00] 21.00000 38178.00
Loose Riprap, Class 2 | \ |
0300 610D00O 1712.000 SQYD| 2.50000 4280.00] 2.00000 3424.00] 3.00000 5136.00
| \ |

Filter Blanket



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 009 -4
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20050624009 COUNTIES TALLADEGA
LETTING DATE 06/24/05 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 18024 | ( 3 ) 01007
|NEWELL & BUSH, INC. |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 630C003 4.000 EACH] 1800.00000 7200.00] 1815.00000 7260.00 | 1650.00000 6600.00
Guardrail End Anchor, Type 13 | | |
0320 630C050 4.000 EACH] 2100.00000 8400.00] 2145.00000 8580.00 | 1950.00000 7800.00
Guardrail End Anchor, Type 20 Series | | |
0330 650A000 291.000 CUYD] 10.40000 3026.40| 4.00000 1164.00| 10.00000 2910.00
Topsoil | | |
0340 652A100 1.000 ACRE] 800.00000 800.00] 526.00000 526.00| 800.00000 800.00
Seeding | | |
0350 656A010 1.000 ACRE] 800.00000 800.00] 526.00000 526.00| 800.00000 800.00
Mulching | \ |
0360 665F000 153.000 EACH| 15.00000 2295.00 | 7.30000 1116.90| 8.00000 1224.00
Hay Bales | | |
0370 665J000 1526.000 LF | 4.00000 6104.00| 3.04000 4639.04 | 3.75000 5722.50
Silt Fence, Type A | | |
0380 6650001 1526.000 LF | 1.00000 1526.00] 1.17000 1785.42| 1.00000 1526.00
Silt Fence Removal | | |
0390 680A000 LUMP | 6000.00000 6000.00| 11000.00000 11000.00] 17000.00000 17000.00
Engineering Controls | | |
0400 701A004 1.000 MILE] 100.00000 100.00] 832.50000 832.50] 750.00000 750.00
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0410 701A012 1.000 MILE] 100.00000 100.00] 832.50000 832.50] 750.00000 750.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0420 740B00O 158.000 SQFT| 11.50000 1817.00] 8.76000 1384.08| 10.75000 1698.50
Construction Signs | | |
0430 740F002 8.000 EACH]| 200.00000 1600.00] 198.56000 1588.48]| 250.00000 2000.00
Barricades, Type III | \ |
0440 7401005 4.000 EACH] 250.00000 1000.00] 350.40000 1401.60| 425.00000 1700.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 857,456.90| S 861,261.52] S 911,170.03
—————————————————————————————————————————— e
CONTRACT TOTALS | S 857,456.90| S 861,261.52]| S 911,170.03




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 009 -5
TABULATION OF BIDS

CALL ORDER : 009 CONTRACT ID : 20050624009 COUNTIES : TALLADEGA
LETTING DATE : 06/24/05 10:00 AM DIVISION : 04

I ( 4 ) 13099
|[MCINNIS, LLC
LINE NO / ITEM CODE / ALT |

5 ) 13036

( 6 ) 16032
THE MORRIS GROUP, INC.

RICHARD CONSTRUCTION COMPANY

g~

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

Improved Bituminous Concrete Base Layer
1" Maximum Aggregate Size Mix, ESAL
Range B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 6000.00000 6000.00| 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) (Approx. | | |
2 Acres) | \ |
0020 206A000 LUMP | 40000.00000 40000.00 | 35000.00000 35000.00]| 80000.00000 80000.00
Removal Of 0ld Bridge, Station 4+96.69 | | |
0030 210A000 1643.000 CUYD| 4.00000 6572.00 | 5.20000 8543.60] 5.00000 8215.00
Unclassified Excavation | \ |
0040 210D001 423.000 CUYD| 10.00000 4230.00] 12.60000 5329.80] 12.00000 5076.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0050 215A000 270.000 CUYD| 10.00000 2700.00] 25.00000 6750.00| 15.00000 4050.00
Unclassified Bridge Excavation | \ |
0060 215B001 LUMP | 25000.00000 25000.00 1.00000 1.00] 20000.00000 20000.00
Cofferdams Or Sheeting And Shoring, | \
Station 5+20.00 | \ |
0070 230A000 6.000 RBST| 675.00000 4050.00] 675.00000 4050.00] 1200.00000 7200.00
Roadbed Processing | \ |
0080 301A012 1380.000 SQYD| 9.00000 12420.00 | 9.00000 12420.00| 10.50000 14490.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 1323.000 SQYD] 3.00000 3969.00| 3.00000 3969.00] 0.60000 793.80
Bituminous Treatment A | | |
0100 405A000 80.000 GAL | 2.00000 160.00] 2.00000 160.00] 5.00000 400.00
Tack Coat | \ |
0110 429A220 80.000 TON | 85.50000 6840.00 | 85.50000 6840.00| 95.00000 7600.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0120 429B221 166.000 TON | 77.00000 12782.00 | 77.00000 12782.00 | 70.00000 11620.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0130 429C220 166.000 TON | 77.00000 12782.00 | 77.00000 12782.00 | 70.00000 11620.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 009 -6
TABULATION OF BIDS
CALL ORDER 009 CONTRACT 1ID 20050624009 COUNTIES TALLADEGA
LETTING DATE 06/24/05 10:00 AM DIVISION 04
| ( 4 ) 13099 | ( 5 ) 13036 | ( 6 ) 16032
|[MCINNIS, LLC | THE MORRIS GROUP, INC. | PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 502A001 47400.000 1B | 1.00000 47400.00 | 0.65000 30810.00| 0.80000 37920.00
Steel Reinforcement (Grade 60) | \ |
0150 502B000O LUMP | 57200.00000 57200.00 | 37000.00000 37000.00| 45760.00000 45760.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 5+20.00, Approx.| \ |
57,200 Lbs. | \ |
0160 503A000 100.000 CUYD| 100.00000 10000.00 | 1.00000 100.00] 250.00000 25000.00
Seal Concrete | \ |
0170 503B000O LUMP | 35000.00000 35000.00 | 25000.00000 25000.00 | 20000.00000 20000.00
Cofferdam And Pumping, Bent No. 2 | \ |
0180 503B001 LUMP | 35000.00000 35000.00 | 25000.00000 25000.00] 20000.00000 20000.00
Cofferdam And Pumping, Bent No. 3 | | |
0190 505G003 80.000 EACH| 200.00000 16000.00 | 110.00000 8800.00] 130.00000 10400.00
Pile Points (Type A, 12") | \ |
0200 505H000 120.000 LF | 50.00000 6000.00 | 9.50000 1140.00] 400.00000 48000.00
Pilot Holes | \ |
0210 505M002 2675.000 LF | 35.00000 93625.00 | 20.00000 53500.00| 32.50000 86937.50
Steel Piling Furnished And Driven (HP | \ |
12x53) | \ |
0220 508A000 7760.000 LB | 4.50000 34920.00 | 2.50000 19400.00| 2.50000 19400.00
Structural Steel | | |
0230 510A000 245.000 CUYD| 500.00000 122500.00] 550.00000 134750.00| 350.00000 85750.00
Bridge Substructure Concrete, Class A | | |
0240 510C051 LUMP| 115000.00000 115000.00| 198000.00000 198000.00| 136800.00000 136800.00
Bridge Concrete Superstructure, Station | \ |
5+20.00, Approx. 228 Cubic Yards | \ |
0250 510E000 630.000 SQYD| 5.00000 3150.00] 4.00000 2520.00| 8.00000 5040.00
Grooving Concrete Bridge Decks | \ |
0260 511A050 48.000 EACH| 150.00000 7200.00| 125.00000 6000.00| 125.00000 6000.00
Elastomeric Bearing Type 2 (Mark B1l) | \
0270 513B003 948.000 LF | 75.00000 71100.00 | 85.00000 80580.00 | 70.00000 66360.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0280 600A000 LUMP | 59450.00000 59450.00] 132650.00000 132650.00| 75000.00000 75000.00
Mobilization | |
0290 610C001 1818.000 TON | 23.00000 41814.00 | 23.00000 41814.00] 30.00000 54540.00
Loose Riprap, Class 2 | \ |
0300 610D00O 1712.000 SQYD| 3.00000 5136.00] 2.50000 4280.00] 6.00000 10272.00
| \ |

Filter Blanket



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 009 -7
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 20050624009 COUNTIES TALLADEGA
LETTING DATE 06/24/05 10:00 AM DIVISION 04
| ( 4 ) 13099 | ( 5 ) 13036 | ( 6 ) 16032
|[MCINNIS, LLC | THE MORRIS GROUP, INC. | PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 630C003 4.000 EACH] 1650.00000 6600.00| 1650.00000 6600.00] 1550.00000 6200.00
Guardrail End Anchor, Type 13 | | |
0320 630C050 4.000 EACH] 1950.00000 7800.00] 1950.00000 7800.00 | 1450.00000 5800.00
Guardrail End Anchor, Type 20 Series | | |
0330 650A000 291.000 CUYD] 12.00000 3492.00| 13.15000 3826.65| 12.50000 3637.50
Topsoil | | |
0340 652A100 1.000 ACRE] 800.00000 800.00] 475.00000 475.00| 1000.00000 1000.00
Seeding | | |
0350 656A010 1.000 ACRE] 800.00000 800.00] 475.00000 475.00| 1000.00000 1000.00
Mulching | \ |
0360 665F000 153.000 EACH| 9.00000 1377.00] 6.50000 994.50]| 10.00000 1530.00
Hay Bales | | |
0370 665J000 1526.000 LF | 3.50000 5341.00| 2.75000 4196.50| 5.50000 8393.00
Silt Fence, Type A | | |
0380 6650001 1526.000 LF | 0.50000 763.00] 1.05000 1602.30| 2.00000 3052.00
Silt Fence Removal | | |
0390 680A000 LUMP | 11250.00000 11250.00] 16000.00000 16000.00] 20000.00000 20000.00
Engineering Controls | | |
0400 701A004 1.000 MILE] 800.00000 800.00] 750.00000 750.00 | 1500.00000 1500.00
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0410 701A012 1.000 MILE] 800.00000 800.00] 750.00000 750.00| 1500.00000 1500.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0420 740B00O 158.000 SQFT| 9.00000 1422.00] 8.00000 1264.00| 10.50000 1659.00
Construction Signs | | |
0430 740F002 8.000 EACH]| 220.00000 1760.00] 180.00000 1440.00| 300.00000 2400.00
Barricades, Type III | \ |
0440 7401005 4.000 EACH] 375.00000 1500.00] 315.00000 1260.00| 500.00000 2000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 939,505.00] S 963,405.35]| S 989,915.80
—————————————————————————————————————————— e
CONTRACT TOTALS | S 939,505.00] S 963,405.35]| S 989,915.80




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 011 -1
VENDOR RANKING

CALL ORDER : 011 CONTRACT ID : 20050624011 COUNTIES : CHEROKEE
LETTING DATE : 06/24/05 10:00 AM DIVISION : 01
CONTRACT TIME : 225 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1000(211)

for constructing the Bridge Replacements (2) and Approaches
on CR-12 at

Frog Creek northeast of Piedmont and on CR-83 at Crooked
Dick Creek southeast of Centre. Length 0.245 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 06001 F & W CONSTRUCTION COMPANY, INC. $ 925,656.50 100.0000%

2 01007 ALABAMA BRIDGE BUILDERS, INC. S 967,960.00 104.5701%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 011 -2
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20050624011 COUNTIES CHEROKEE
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 06001 | ( 2 ) 01007 | ( )
|F & W CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per | | |
Acre) (Approximately 2 Acres) | \ |
0020 206A000 LUMP | 60000.00000 60000.00 | 40000.00000 40000.00]
Removal Of 0ld Bridge, Station 3+10.50 | | |
0030 206A001 LUMP | 60000.00000 60000.00 | 25000.00000 25000.00 |
Removal Of 0Old Bridge, Station 4+00.72 | \ |
0040 206D000O 38.000 LF | 6.00000 228.00| 6.00000 228.00|
Removing Pipe | \ |
0050 206D011 653.000 LF | 3.00000 1959.00] 3.00000 1959.00]
Removing Fence | \ |
0060 206E007 3.000 EACH] 100.00000 300.00] 100.00000 300.00|
Removing Mailboxes (Including Reset | \ |
With A New Timber Post) | | |
0070 210A000 2266.000 CUYD| 9.00000 20394.00]| 9.00000 20394.00|
Unclassified Excavation | \ |
0080 210D001 1327.000 CUYD] 11.00000 14597.00| 11.00000 14597.00 |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0090 230A000 12.000 RBST| 300.00000 3600.00] 500.00000 6000.00|
Roadbed Processing | \ |
0100 301A012 2850.000 SQYD| 8.00000 22800.00] 6.00000 17100.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0110 401A000 2570.000 SQYD| 2.10000 5397.00] 2.45000 6296.50]
Bituminous Treatment A | | |
0120 424A341 192.000 TON | 90.00000 17280.00 | 90.00000 17280.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424B636 269.000 TON | 80.00000 21520.00] 80.00000 21520.00]
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0140 430B028 100.000 TON | 25.00000 2500.00] 25.00000 2500.00|
Aggregate Surfacing (ALDOT #57, #78 Or | | |
| \ |

#467)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 011 -3
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20050624011 COUNTIES CHEROKEE
LETTING DATE 06/24/05 10:00 AM DIVISION : 01
| ( 1 ) 06001 | ( 2 ) 01007 | ( )
|F & W CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 535A078 45.000 LF | 25.00000 1125.00] 25.00000 1125.00]
15" Side Drain Pipe (Class 3 R.C.) | \
0160 600A000 LUMP | 95000.00000 95000.00| 110500.00000 110500.00/|
Mobilization | |
0170 610C001 2624.000 TON | 20.00000 52480.00| 20.00000 52480.00 |
Loose Riprap, Class 2 | \ |
0180 610D00O 1884.000 SQYD| 2.00000 3768.00] 2.00000 3768.00]
Filter Blanket | | |
0190 619A100 2.000 EACH| 850.00000 1700.00| 850.00000 1700.00]
15" Side Drain Pipe End Treatment, | \
Class 1 | | |
0200 630A001 325.000 LF | 17.00000 5525.00] 16.50000 5362.50]
Steel Beam Guardrail, Class A, Type 2 | | |
0210 630C001 1.000 EACH] 1100.00000 1100.00]| 700.00000 700.00]
Guardrail End Anchor, Type 8 | | |
0220 630C003 7.000 EACH] 1600.00000 11200.00| 1350.00000 9450.00]
Guardrail End Anchor, Type 13 | \ |
0230 630C070 8.000 EACH] 1750.00000 14000.00] 1650.00000 13200.00]
Guardrail End Anchor, Type 10 Series | \ |
0240 635A000 748.000 LF | 10.00000 7480.00 | 10.00000 7480.00]
Woven Wire Fence | | |
0250 650A000 83.000 CUYD| 8.50000 705.50] 8.50000 705.50]
Topsoil | \ |
0260 650B000O 505.000 CUYD| 8.50000 4292 .50 8.50000 4292.50]
Topsoil From Stockpiles | \ |
0270 652A100 2.000 ACRE| 1.00000 2.00]| 1000.00000 2000.00]
Seeding | | |
0280 656A010 2.000 ACRE| 1.00000 2.00] 1000.00000 2000.00|
Mulching | | |
0290 659A000 900.000 SQYD| 1.25000 1125.00] 2.00000 1800.00]
Erosion Control Netting, Class A | \ |
0300 665A000 2.000 ACRE| 550.00000 1100.00] 500.00000 1000.00]
Temporary Seeding | \ |
0310 665B000 2.000 ACRE| 550.00000 1100.00]| 500.00000 1000.00]
Temporary Mulching | | |
0320 665E000 200.000 SQYD| 0.50000 100.00] 0.50000 100.00]
Polyethylene | \ |
0330 665F000 200.000 EACH| 8.50000 1700.00| 6.00000 1200.00]
\ |

Hay Bales



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 011 -4
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20050624011 COUNTIES CHEROKEE
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 06001 | ( 2 ) 01007 | ( )
|F & W CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0340 6651000 100.000 TON | 20.00000 2000.00| 20.00000 2000.00]
Temporary Riprap, Class 2 | \ |
0350 665J000 2560.000 LF | 3.50000 8960.00 | 4.00000 10240.00]
Silt Fence, Type A | \ |
0360 6650001 2560.000 LF | 1.00000 2560.00| 1.00000 2560.00]
Silt Fence Removal | \ |
0370 680A000 LUMP | 10000.00000 10000.00| 50000.00000 50000.00]
Engineering Controls | \ |
0380 701G049 2600.000 LF | 1.00000 2600.00| 0.75000 1950.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0390 701G063 2600.000 LF | 1.00000 2600.00| 0.75000 1950.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0400 705A037 66.000 EACH]| 10.00000 660.00] 6.00000 396.00]|
Pavement Markers, Class A-H, Type 2-D | \ |
0410 740B00O0 268.000 SQFT| 8.00000 2144.00| 9.50000 2546.00]
Construction Signs | \ |
0420 740F002 24.000 EACH| 150.00000 3600.00| 225.00000 5400.00]
Barricades, Type III | \ |
0430 7401005 4.000 EACH] 450.00000 1800.00| 425.00000 1700.00]
Warning Lights, Type B (Detachable Head | \ |
0440 450B000 AAl 188.000 SQYD| \ |
Reinforced Cement Concrete Bridge End | \ |
Slab I \ |
0450 502A000 AAl 17600.000 LB | \ |
Steel Reinforcement | \ |
0460 502B000 AAl LUMP | \ |
Steel Reinforcement For Bridge | \ |
Superstructure, Site 1, Sta.2+95, | \
Approximately | \
0470 502B001 AAl LUMP | \ |
Steel Reinforcement For Bridge | \ |
Superstructure, Site 10, Sta. 3+80, | \
Approximately | \
0480 505H000 ARl 760.000 LF | \ |
Pilot Holes | \ |
0490 505M002 AAl 900.000 LF | \ |
Steel Piling Furnished And Driven (HP | \ |
| \ |

12x53)



Precast Concrete Type 1 Span Section, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 011 -5
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20050624011 COUNTIES CHEROKEE
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 06001 | ( 2 ) 01007 | ( )
|F & W CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0500 508A000 AAl 9680.000 1B | \ |
Structural Steel | \ |

0510 510A000 AAl 136.000 CUYD| \ |
Bridge Substructure Concrete, Class A | \ |

0520 510C051 AAL LUMP | \ |
Bridge Concrete Superstructure, Site 1, | | |
Sta. 2+95, Approx. 130 Cu. Yds. | \ |

0530 510C052 AAl LUMP | \ |
Bridge Concrete Superstructure, Site 10 | | |
Sta. 3+80, Approx 64 Cu. Yds. | \ |

0540 510E000 AAl 538.000 SQYD| \ |
Grooving Concrete Bridge Decks | \ |

0550 511A050 AAL 48.000 EACH] \ |
Elastomeric Bearing Type 2 (Mark Bl) | \

0560 513B003 AAl 791.000 LF | \ |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

0570 502A000 AA2 190.000 1B | 0.75000 142.50] 1.00000 190.00]

Steel Reinforcement | \ |

0580 505H000 AA2 780.000 LF | 25.00000 19500.00| 100.00000 78000.00|
Pilot Holes | \ |

0590 505M002 AA2 1700.000 LF | 16.00000 27200.00| 19.00000 32300.00]

Steel Piling Furnished And Driven (HP | | |
12x53) | \ I

0600 507A000 AA2 4.000 EACH] 3500.00000 14000.00 | 4000.00000 16000.00|
Wire Rope Abutment Anchor Assembly | \ |

0610 510A000 AA2 35.000 CUYD| 350.00000 12250.00| 350.00000 12250.00|
Bridge Substructure Concrete, Class A | \ |

0620 511A000 AA2 88.000 EACH| 95.00000 8360.00] 80.00000 7040.00]
Elastomeric Bearings, Type 1 | \ |

0630 512A014 AA2 4.000 EACH]| 5000.00000 20000.00| 4700.00000 18800.00 |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |

0640 512B004 AA2 4.000 EACH] 5000.00000 20000.00| 4700.00000 18800.00 |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |

0650 512C004 AA2 36.000 EACH| 5000.00000 180000.00] 4700.00000 169200.00|

\ |
\ |

3'-6" Wide By 1'-9" Deep By 34'-0" Long |



CALL ORDER : 011
LETTING DATE : 06/24/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BI

CONTRACT ID : 20050624011
DIVISION : 01

DS

COUNTIES : CHE

DATE : 06/24/05
PAGE : 011 -6

ROKEE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0660 512C007 AA2 12.000 EACH]|
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|

0670 512D002 AA2 8.000 EACH]
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0680 512D005 AA2 4.000 EACH]
Precast Concrete Barrier Rail |
Intermediate Section, 34'-0" Long |

0690 512E002 AA2 32.000 EACH|
Precast Concrete Abutment Panels, Type |
A3 |

0700 512F002 AA2 16.000 EACH|
Precast Concrete Wing Panels, Type W3 |
0710 512G000 AA2 8.000 EACH]

Precast Concrete Abutment Wing Cap |
Panels |
SECTION TOTALS |
__________________________________________ +
CONTRACT TOTALS |

$ 925,656.50

$ 967,960.00

UNIT PRICE AMOUNT

( 1 ) 06001 | ( 2 ) 01007 |

F & W CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |

I I

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
____________________________ +____________________________+_______________________________

5000.00000 60000.00 | 4700.00000 56400.00]

I I

I |

5000.00000 40000.00] 5000.00000 40000.00]

I I

I I

5000.00000 20000.00| 4900.00000 19600.00|

I |

I I

500.00000 16000.00 | 300.00000 9600.00|

I |

I |

500.00000 8000.00| 600.00000 9600.00|

I I

400.00000 3200.00] 300.00000 2400.00|

I |

I I

I I

+ +

I |

$ 925,656.50

$ 967,960.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20050624012 COUNTIES : JACKSON
LETTING DATE : 06/24/05 10:00 AM DIVISION : 01
CONTRACT TIME : 165 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : ACGBBRZ-3600(211)

for constructing the Bridge Replacement (Bridge Culvert) and

Approaches on CR-59 at Kirby Creek east of Dutton. Length

0.075 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 03094 CATOMA CONTRACTING, INC. $ 147,861.75 100.0000%
2 13004 MILLER & MILLER, INC.

S 180,882.94 122.3325%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20050624012 COUNTIES JACKSON
LETTING DATE 06/24/05 10:00 AM DIVISION : 01
| ( 1 ) 03094 | ( 2 ) 13004 | ( )
| CATOMA CONTRACTING, INC. I[IMILLER & MILLER, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 2500.00000 2500.00] 3000.00000 3000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per Acre) (Approx. | \ |
1 Acre) | \ |
0020 206B0O0O LUMP | 7000.00000 7000.00| 9575.00000 9575.00|
Removal Of 0ld Box Culvert, Station | |
8+45.83 | \ |
0030 206D011 532.000 LF | 2.00000 1064.00] 5.00000 2660.00 |
Removing Fence | | |
0040 210A000 56.000 CUYD| 12.00000 672.00| 45.00000 2520.00|
Unclassified Excavation | | |
0050 210D001 172.000 CUYD] 18.00000 3096.00| 17.25000 2967.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0060 214B001 100.000 CUYD] 22.00000 2200.00] 10.00000 1000.00]
Foundation Backfill, Commercial | | |
0070 301A012 103.000 SQYD| 10.50000 1081.50] 10.93000 1125.79]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 94.000 SQYD| 3.00000 282.00| 9.20000 864.80]
Bituminous Treatment A | | |
0090 405A000 25.000 GAL | 2.00000 50.00| 5.75000 143.75]
Tack Coat | | |
0100 429A200 71.000 TON | 97.00000 6887.00 | 74.75000 5307.25]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0110 429B201 12.000 TON | 110.00000 1320.00] 71.30000 855.60]
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | \ |
0120 429C211 13.000 TON | 110.00000 1430.00] 71.30000 926.90|
Improved Bituminous Concrete Base Layer | | |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | | |
0130 502A000 19900.000 1B | 0.80000 15920.00 | 1.50000 29850.00|
| \ |

Steel Reinforcement



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 012 -3
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20050624012 COUNTIES JACKSON
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 03094 | ( 2 ) 13004 | ( )
| CATOMA CONTRACTING, INC. IMILLER & MILLER, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 524A010 131.000 CUYD] 350.00000 45850.00| 595.00000 77945.00 |
Culvert Concrete | \ |
0150 600A000 LUMP | 26000.00000 26000.00| 20987.00000 20987.00|
Mobilization | |
0160 610C001 100.000 TON | 30.00000 3000.00] 16.00000 1600.00]
Loose Riprap, Class 2 | \ |
0170 610D00O 200.000 SQYD| 4.00000 800.00| 3.00000 600.00]
Filter Blanket | | |
0180 636A004 614.000 LF | 7.25000 4451.50| 5.50000 3377.00]
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High (Metal Post) | | |
0190 650A000 20.000 cCUYD| 30.00000 600.00| 40.25000 805.00]
Topsoil | | |
0200 652A100 1.000 ACRE] 600.00000 600.00| 1150.00000 1150.00]
Seeding | | |
0210 656A010 1.000 ACRE] 600.00000 600.00| 920.00000 920.00]
Mulching | | |
0220 665D000 109.000 LF | 5.75000 626.75] 4.75000 517.75]
Temporary Wire Fence (Including Posts) | \ |
0230 665F000 25.000 EACH] 6.00000 150.00] 8.50000 212.50|
Hay Bales | | |
0240 665J000 726.000 LF | 4.50000 3267.00] 3.00000 2178.00]
Silt Fence, Type A | \ |
0250 6650001 726.000 LF | 1.50000 1089.00] 0.10000 72.60 |
Silt Fence Removal | | |
0260 701A031 1.000 MILE] 3000.00000 3000.00| 1515.00000 1515.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0270 701A035 1.000 MILE] 3000.00000 3000.00] 1515.00000 1515.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0280 701C001 1.000 MILE] 2000.00000 2000.00| 808.00000 808.00]
Solid Temporary Traffic Stripe | \ |
0290 705A037 10.000 EACH| 25.00000 250.00] 15.20000 152.00]
Pavement Markers, Class A-H, Type 2-D | | |
0300 726A000 40.000 LF | 100.00000 4000.00] 50.00000 2000.00]
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
0310 740B00O 134.000 SQFT| 12.50000 1675.00] 8.00000 1072.00]
| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 012 -4
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20050624012 COUNTIES JACKSON
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 03094 | ( 2 ) 13004 | ( )
| CATOMA CONTRACTING, INC. IMILLER & MILLER, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 740F002 8.000 EACH]| 350.00000 2800.00| 160.00000 1280.00]
Barricades, Type III | | |
0330 7401005 4.000 EACH] 150.00000 600.00] 345.00000 1380.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 147,861.75] S 180,882.94| S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 147,861.75] S 180,882.94| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20050624013 COUNTIES : MADISON
LETTING DATE : 06/24/05 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4500(211)

for constructing the Bridge Replacement (Bridge Culvert) on
Elkwood Section Road at Huckleberry Creek northwest of Hazel
Green. Length 0.009 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13004 MILLER & MILLER, INC. $ 122,268.10 100.0000%
2 02011 BROOKS & SON CONSTRUCTION $ 126,620.26 103.5595%
3 03094 CATOMA CONTRACTING, INC. S 151,371.40 123.8029%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 013 -2
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT ID 20050624013 COUNTIES MADISON
LETTING DATE : 06/24/05 10:00 AM DIVISION
| ( 1 ) 13004 | ( 2 ) 02011 | ( 3 ) 03094
|IMILLER & MILLER, INC. |BROOKS & SON CONSTRUCTION | CATOMA CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 6820.00000 6820.00| 8000.00000 8000.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 16+21.05 | | |
0020 214A000 327.000 CUYD| 8.00000 2616.00| 10.00000 3270.00| 14.50000 4741.50
Structure Excavation | | |
0030 214B0O01 51.000 CUYD]| 22.00000 1122.00] 26.00000 1326.00| 25.00000 1275.00
Foundation Backfill, Commercial | | |
0040 502A000 24478.000 LB | 0.55000 13462.90| 0.67000 16400.26] 0.80000 19582.40
Steel Reinforcement | | |
0050 524A011 178.000 CUYD| 285.50000 50819.00] 300.00000 53400.00| 350.00000 62300.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 12000.00000 12000.00] 6000.00000 6000.00] 15000.00000 15000.00
Mobilization | |
0070 610C001 77.000 TON | 19.00000 1463.00] 19.00000 1463.00| 30.00000 2310.00
Loose Riprap, Class 2 | | |
0080 610D003 66.000 SQYD| 3.50000 231.00| 4.00000 264.00| 5.50000 363.00
Filter Blanket, Geotextile | | |
0090 630A001 600.000 LF | 27.00000 16200.00] 28.50000 17100.00] 22.00000 13200.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C050 4.000 EACH] 2055.00000 8220.00] 2050.00000 8200.00| 2200.00000 8800.00
Guardrail End Anchor, Type 20 Series | | |
0110 665F000 40.000 EACH]| 7.00000 280.00| 10.00000 400.00| 6.00000 240.00
Hay Bales | | |
0120 665J000 698.000 LF | 3.40000 2373.20| 4.00000 2792.00]| 5.25000 3664.50
Silt Fence, Type A | | |
0130 680A000 LUMP | 1200.00000 1200.00] 2000.00000 2000.00]| 6500.00000 6500.00
Engineering Controls | | |
0140 740B00O 260.000 SQFT| 8.60000 2236.00| 10.50000 2730.00] 14.50000 3770.00
Construction Signs | | |
0150 740F002 14.000 EACH]| 175.00000 2450.00 | 200.00000 2800.00]| 250.00000 3500.00
Barricades, Type III | | |
0160 740I005 5.000 EACH] 155.00000 775.00] 95.00000 475.00| 225.00000 1125.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 122,268.10] S 126,620.26]| S 151,371.40
—————————————————————————————————————————— e
CONTRACT TOTALS | S 122,268.10] S 126,620.26]| S 151,371.40




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 0le CONTRACT ID : 20050624016
LETTING DATE : 06/24/05 10:00 AM DIVISION : 05
CONTRACT TIME : 150 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (1 Precast & 1
Bridge Culvert) and Approaches on CR-46 at 2 Tributaries to
Mud Creek

southwest of Marion. Length 0.151 mi.

COUNTIES

PROJECT (S)

PERRY

DATE : 06/24/05
PAGE : 016 -1

ACGBBRZ-5300 (203)

434,591.
435, 333.
469,367.
471,855.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 07048 GLASGOW CONSTRUCTION CO., INC.
2 18024 RACON, INC.

3 13099 MCINNIS, LLC

4 13021 MURPHREE BRIDGE CORPORATION

5 14008 NEWELL & BUSH, INC.

474,048.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 016 -2
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050624016 COUNTIES PERRY
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 18024 | ( 3 ) 13099
| GLASGOW CONSTRUCTION CO., I |RACON, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00| 6000.00000 6000.00] 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
(Approximately 2 Acres) | \ |
0020 206A000 LUMP | 1000.00000 1000.00] 6500.00000 6500.00] 10000.00000 10000.00
Removal Of 0Old Bridge, Station 9+64.89 | \ |
0030 206A001 LUMP | 1000.00000 1000.00] 3200.00000 3200.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 9+87.06 | \ |
0040 210A000 437.000 CUYD| 12.00000 5244 .00 | 12.00000 5244.00| 4.00000 1748.00
Unclassified Excavation | \ |
0050 210D001 2487.000 CUYD]| 15.00000 37305.00] 8.00000 19896.00] 7.50000 18652.50
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0060 214A000 338.000 CUYD]| 12.00000 4056.00] 7.50000 2535.00]| 10.00000 3380.00
Structure Excavation | | |
0070 214B001 112.000 CUYD| 30.00000 3360.00| 33.70000 3774.40)| 45.00000 5040.00
Foundation Backfill, Commercial | | |
0080 230A000 8.000 RBST| 800.00000 6400.00| 650.00000 5200.00| 400.00000 3200.00
Roadbed Processing | | |
0090 301A012 1877.000 SQYD| 8.00000 15016.00] 8.00000 15016.00] 7.50000 14077.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 760.000 SQYD| 2.00000 1520.00] 2.34000 1778.40| 3.00000 2280.00
Bituminous Treatment A | \ |
0110 429A221 79.000 TON | 130.00000 10270.00] 116.85000 9231.15] 150.00000 11850.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0120 502A000 17565.000 LB | 0.75000 13173.75] 0.88000 15457.20] 1.00000 17565.00
Steel Reinforcement | \ |
0130 505M002 1481.000 LF | 30.00000 44430.00] 37.00000 54797.00| 30.00000 44430.00
Steel Piling Furnished And Driven (HP | \ |
12x53) | | |
0140 507A000 2.000 EACH| 2000.00000 4000.00] 2250.00000 4500.00]| 3500.00000 7000.00
Wire Rope Abutment Anchor Assembly | \ |
0150 510A000 13.000 CUYD]| 500.00000 6500.00| 525.00000 6825.00] 300.00000 3900.00
Bridge Substructure Concrete, Class A | \ |



15" Side Drain Pipe End Treatment, |
Class 1 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 0l -3
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050624016 COUNTIES PERRY
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 18024 | ( 3 ) 13099
| GLASGOW CONSTRUCTION CO., I |RACON, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 511A000 44.000 EACH| 60.00000 2640.00 | 100.00000 4400.00| 100.00000 4400.00
Elastomeric Bearings, Type 1 | | |
0170 512A014 2.000 EACH| 3000.00000 6000.00| 3500.00000 7000.00| 3500.00000 7000.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0180 512B004 2.000 EACH| 2869.38000 5738.76| 3400.00000 6800.00] 3500.00000 7000.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0190 512C004 18.000 EACH]| 2927.42000 52693.56| 3400.00000 61200.00| 3100.00000 55800.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 6.000 EACH]| 3091.89000 18551.34| 3600.00000 21600.00| 4000.00000 24000.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0210 512D002 4.000 EACH] 3113.11000 12452.44| 3700.00000 14800.00] 4000.00000 16000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D005 2.000 EACH| 3113.11000 6226.22| 3700.00000 7400.00 | 4000.00000 8000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0230 512E000 16.000 EACH]| 525.00000 8400.00] 325.00000 5200.00| 500.00000 8000.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0240 512F000 8.000 EACH] 500.00000 4000.00] 470.00000 3760.00| 600.00000 4800.00
Precast Concrete Wing Panels, Type Wl | | |
0250 512G000 4.000 EACH] 500.00000 2000.00 | 515.00000 2060.00]| 600.00000 2400.00
Precast Concrete Abutment Wing Cap | |
Panels | | |
0260 524A011 115.000 CUYD| 300.00000 34500.00] 400.00000 46000.00| 600.00000 69000.00
Culvert Concrete (Cast In Place) | | |
0270 535A000 42.000 LF | 30.00000 1260.00] 42.00000 1764.00| 35.00000 1470.00
15" Side Drain Pipe | | |
0280 600A000 LUMP | 20000.00000 20000.00| 28725.00000 28725.00| 44000.00000 44000.00
Mobilization | |
0290 610C001 445.000 TON | 30.00000 13350.00] 27.40000 12193.00] 27.50000 12237.50
Loose Riprap, Class 2 | | |
0300 610D000 352.000 SQYD| 2.00000 704.00] 2.25000 792.00| 3.50000 1232.00
Filter Blanket | | |
0310 619A100 2.000 EACH| 450.00000 900.00| 750.00000 1500.00| 500.00000 1000.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 016 -4
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050624016 COUNTIES PERRY
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 18024 | ( 3 ) 13099
| GLASGOW CONSTRUCTION CO., I |RACON, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 630A001 50.000 LF | 24.00000 1200.00] 16.50000 825.00] 15.00000 750.00
Steel Beam Guardrail, Class A, Type 2 | | |
0330 630C003 4.000 EACH] 1600.00000 6400.00| 1430.00000 5720.00| 1300.00000 5200.00
Guardrail End Anchor, Type 13 | \ |
0340 630C070 4.000 EACH] 1760.00000 7040.00] 1815.00000 7260.00 | 1650.00000 6600.00
Guardrail End Anchor, Type 10 Series | | |
0350 650A000 106.000 CUYD| 15.00000 1590.00] 6.00000 636.00] 10.00000 1060.00
Topsoil | | |
0360 650B000 127.000 CUYD| 10.00000 1270.00] 12.00000 1524.00| 5.00000 635.00
Topsoil From Stockpiles | | |
0370 652A100 2.000 ACRE| 1000.00000 2000.00 | 1025.00000 2050.00] 1000.00000 2000.00
Seeding | | |
0380 656A010 2.000 ACRE| 1000.00000 2000.00| 910.00000 1820.00| 1000.00000 2000.00
Mulching | \ |
0390 665F000 60.000 EACH| 10.00000 600.00| 6.60000 396.00| 25.00000 1500.00
Hay Bales | | |
0400 6651000 40.000 TON | 34.00000 1360.00] 50.00000 2000.00]| 32.50000 1300.00
Temporary Riprap, Class 2 | \ |
0410 6653000 3100.000 LF | 10.00000 31000.00] 2.80000 8680.00 | 4.00000 12400.00
Silt Fence, Type A | \ |
0420 6650001 3100.000 LF | 3.00000 9300.00| 1.16000 3596.00| 0.10000 310.00
Silt Fence Removal | | |
0430 680A000 LUMP | 15000.00000 15000.00] 10000.00000 10000.00] 8250.00000 8250.00
Engineering Controls | | |
0440 701G009 720.000 LF | 2.00000 1440.00] 1.11000 799.20| 1.00000 720.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0450 701G027 720.000 LF | 2.00000 1440.00] 1.11000 799.20| 1.00000 720.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0460 740B0O0O 166.000 SQFT| 10.00000 1660.00] 8.76000 1454.16| 10.00000 1660.00
Construction Signs | | |
0470 740F002 8.000 EACH]| 200.00000 1600.00] 198.56000 1588.48| 350.00000 2800.00
Barricades, Type III | | |
0480 7401005 4.000 EACH] 250.00000 1000.00] 259.30000 1037.20| 250.00000 1000.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 434,591.07| S 435,333.39] S 469,367.50
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 434,591.07] S 435,333.39] S 469,367.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 016 -5
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050624016 COUNTIES PERRY
LETTING DATE 06/24/05 10:00 AM DIVISION
| ( 4 ) 13021 | ( 5 14008 | ( )
| MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per Acre) | | |
(Approximately 2 Acres) | \ |
0020 206A000 LUMP | 16620.00000 16620.00 | 25000.00000 25000.00]
Removal Of 0ld Bridge, Station 9+64.89 | | |
0030 206A001 LUMP | 3000.00000 3000.00] 15000.00000 15000.00]|
Removal Of 0ld Bridge, Station 9+87.06 | \ |
0040 210A000 437.000 CUYD| 4.00000 1748.00] 4.00000 1748.00]
Unclassified Excavation | \ |
0050 210D001 2487.000 CUYD| 7.50000 18652.50| 7.50000 18652.50|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0060 214A000 338.000 CUYD| 12.00000 4056.00] 10.00000 3380.00]
Structure Excavation | | |
0070 214B001 112.000 CUYD| 45.00000 5040.00] 45.00000 5040.00]
Foundation Backfill, Commercial | | |
0080 230A000 8.000 RBST| 400.00000 3200.00] 400.00000 3200.00]
Roadbed Processing | | |
0090 301A012 1877.000 SQYD] 7.50000 14077.50| 7.50000 14077.50|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 760.000 SQYD| 2.00000 1520.00] 3.00000 2280.00|
Bituminous Treatment A | \ |
0110 429A221 79.000 TON | 100.00000 7900.00| 100.00000 7900.00]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0120 502A000 17565.000 LB | 0.80000 14052.00| 1.00000 17565.00 |
Steel Reinforcement | \ |
0130 505M002 1481.000 LF | 25.50000 37765.50| 28.00000 41468.00|
Steel Piling Furnished And Driven (HP | \ |
12x53) | \ |
0140 507A000 2.000 EACH| 2500.00000 5000.00] 1900.00000 3800.00]
Wire Rope Abutment Anchor Assembly | \ |
0150 510A000 13.000 cCUYD| 500.00000 6500.00 | 450.00000 5850.00]
Bridge Substructure Concrete, Class A | | |



15" Side Drain Pipe End Treatment, |
Class 1 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 016 -6
TABULATION OF BIDS
CALL ORDER : 0le CONTRACT 1ID 20050624016 COUNTIES PERRY
LETTING DATE 06/24/05 10:00 AM DIVISION : 05
| ( 4 ) 13021 | ( 5 ) 14008 | ( )
| MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 511A000 44.000 EACH| 90.00000 3960.00| 60.00000 2640.00 |
Elastomeric Bearings, Type 1 | \ |
0170 512A014 2.000 EACH| 3205.00000 6410.00 | 2900.00000 5800.00]
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0180 512B004 2.000 EACH| 3755.00000 7510.00] 2900.00000 5800.00]
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0190 512c004 18.000 EACH| 3700.00000 66600.00 | 3200.00000 57600.00|
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 6.000 EACH] 3835.00000 23010.00] 3500.00000 21000.00]
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0210 512D002 4.000 EACH] 4070.00000 16280.00 | 3100.00000 12400.00|
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long | | |
0220 512D005 2.000 EACH| 4105.00000 8210.00] 3100.00000 6200.00|
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0230 512E000 16.000 EACH| 225.00000 3600.00| 275.00000 4400.00]
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0240 512F000 8.000 EACH] 390.00000 3120.00] 375.00000 3000.00]
Precast Concrete Wing Panels, Type Wl | \ |
0250 512G000 4.000 EACH] 465.00000 1860.00| 450.00000 1800.00]
Precast Concrete Abutment Wing Cap | \
Panels | | |
0260 524A011 115.000 CUYD| 650.00000 74750.00 | 600.00000 69000.00 |
Culvert Concrete (Cast In Place) | \ |
0270 535A000 42.000 LF | 35.00000 1470.00] 35.00000 1470.00]
15" Side Drain Pipe | \ |
0280 600A000 LUMP | 56581.81000 56581.81| 45000.00000 45000.00|
Mobilization | \
0290 610C001 445.000 TON | 27.50000 12237.50| 27.50000 12237.50|
Loose Riprap, Class 2 | \ |
0300 610D00O 352.000 SQYD| 3.50000 1232.00] 3.50000 1232.00]
Filter Blanket | \ |
0310 619A100 2.000 EACH| 500.00000 1000.00] 500.00000 1000.00]
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 016 -7
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050624016 COUNTIES PERRY
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 4 ) 13021 | ( 5 ) 14008 | ( )
| MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 630A001 50.000 LF | 15.00000 750.00] 15.00000 750.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0330 630C003 4.000 EACH] 1300.00000 5200.00| 1300.00000 5200.00|
Guardrail End Anchor, Type 13 | \ |
0340 630C070 4.000 EACH] 1650.00000 6600.00| 1650.00000 6600.00]
Guardrail End Anchor, Type 10 Series | | |
0350 650A000 106.000 CUYD| 10.00000 1060.00] 10.00000 1060.00|
Topsoil | | |
0360 650B000 127.000 CUYD| 5.00000 635.00] 5.00000 635.00]
Topsoil From Stockpiles | | |
0370 652A100 2.000 ACRE| 800.00000 1600.00] 1000.00000 2000.00]
Seeding | | |
0380 656A010 2.000 ACRE| 800.00000 1600.00] 1000.00000 2000.00|
Mulching | \ |
0390 665F000 60.000 EACH| 9.00000 540.00] 25.00000 1500.00]
Hay Bales | | |
0400 6651000 40.000 TON | 32.50000 1300.00] 32.50000 1300.00|
Temporary Riprap, Class 2 | \ |
0410 6653000 3100.000 LF | 3.50000 10850.00] 4.00000 12400.00]
Silt Fence, Type A | \ |
0420 6650001 3100.000 LF | 0.50000 1550.00] 0.01000 31.00|
Silt Fence Removal | | |
0430 680A000 LUMP | 3355.18000 3355.18]| 12000.00000 12000.00]
Engineering Controls | | |
0440 701G009 720.000 LF | 0.25000 180.00] 1.00000 720.00 |
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0450 701G027 720.000 LF | 0.25000 180.00] 1.00000 720.00 |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0460 740B0O0O 166.000 SQFT| 7.50000 1245.00] 12.00000 1992.00|
Construction Signs | | |
0470 740F002 8.000 EACH]| 170.00000 1360.00] 300.00000 2400.00]
Barricades, Type III | | |
0480 7401005 4.000 EACH] 222.00000 888.00| 300.00000 1200.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 471,855.99] S 474,048.50] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 471,855.99] S 474,048.50] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 018 -1
VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20050624018 COUNTIES : CHILTON
LETTING DATE : 06/24/05 10:00 AM DIVISION : 05
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-0003(5109)

for constructing the Planing, Resurfacing and Traffic Stripe
on SR-3 (US-31) from MP 220.180 through Clanton to north of
the Goose Pond Creek bridge (MP 222.500). Length 2.320 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03097 CHILTON PAVING & ASPHALT, LLC $ 837,644.11 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 953,848.66 113.8728%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 1,268,906.03 151.4851%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 018 -2
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20050624018 COUNTIES : CHILTON
LETTING DATE : 06/24/05 10:00 AM DIVISION : 05

1 ) 03097

( 2 ) 04013 [ ( 3 ) 23024
CHILTON PAVING & ASPHALT, L

(
DUNN CONSTRUCTION CO., INC. |WIREGRASS CONSTRUCTION COMPANY,

LINE NO / ITEM CODE / ALT |

Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 3.000 EACH] 176.47000 529.41| 214.73000 644.19] 500.00000 1500.00
Mailbox Reset, Single | \ |
0020 210D021 50.000 CUYD| 17.65000 882.50] 80.00000 4000.00] 75.00000 3750.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | \ |
0030 212A000 38.000 STA | 64.71000 2458.98| 73.06000 2776.28 | 70.50000 2679.00
Machine Grading Shoulders | \ |
0040 305B060 50.000 TON | 29.41000 1470.50] 40.00000 2000.00| 36.26000 1813.00
Crushed Aggregate, Section 825, (1" | \ |
Down For Miscellaneous Use) | \ |
0050 405A000 6232.000 GAL | 1.24000 7727.68 | 1.02000 6356.64 | 0.50000 3116.00
Tack Coat | \ |
0060 408A053 60323.000 SQYD| 1.36000 82039.28| 1.86000 112200.78| 3.00000 180969.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0080 410H000 1.000 EACH] 15625.00000 15625.00 | 26150.87000 26150.87]| 40000.00000 40000.00
Material Remixing Device | \ |
0090 424A360 4566.000 TON | 44.15000 201588.90 | 48.66000 222181.56] 49.25000 224875.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424A369 100.000 TON | 79.28000 7928.00| 81.72000 8172.00] 115.00000 11500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B651 7541.000 TON | 39.50000 297869.50 | 40.80000 307672.80| 58.00000 437378.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0120 424B655 300.000 TON | 75.41000 22623.00] 77.37000 23211.00] 100.00000 30000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B659 500.000 TON | 49.16000 24580.00] 57.81000 28905.00] 45.00000 22500.00
| \ |
| \ |
| \ |



Dotted Class 2, Type A Traffic Stripe

|

|

LF |

|

(0.09" Thick) (6" Wide) |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 018 -3
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20050624018 COUNTIES CHILTON
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 03097 | ( 2 ) 04013 | ( 3 ) 23024
|CHILTON PAVING & ASPHALT, L |DUNN CONSTRUCTION CO., INC. |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 424B662 500.000 TON | 49.16000 24580.00 | 60.66000 30330.00| 74.70000 37350.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 600A000 LUMP | 38937.50000 38937.50] 93114.00000 93114.00| 160000.00000 160000.00
Mobilization | \
0160 651B00O 2.000 TON | 114.29000 228.58]| 112.97000 225.94 | 94.00000 188.00
Agricultural Limestone | \ |
0170 651C000 1.000 TON | 548.57000 548.57| 395.38000 395.38| 329.00000 329.00
8-8-8 Commercial Fertilizer | \ |
0180 652A100 1.000 ACRE] 885.71000 885.71| 564.83000 564.83| 470.00000 470.00
Seeding | | |
0190 656A010 1.000 ACRE] 885.71000 885.71| 564.83000 564.83| 470.00000 470.00
Mulching | \ |
0200 665F000 400.000 EACH| 11.43000 4572.00| 9.04000 3616.00| 7.52000 3008.00
Hay Bales | \ |
0210 665J000 200.000 LF | 7.27000 1454 .00 3.95000 790.00 | 3.29000 658.00
Silt Fence, Type A | \ |
0220 6650001 200.000 LF | 1.39000 278.00 | 0.56000 112.00] 0.47000 94.00
Silt Fence Removal | | |
0230 6650000 400.000 LF | 7.53000 3012.00| 7.91000 3164.00| 6.58000 2632.00
12 Inch Wattle | \ |
0240 6650001 100.000 LF | 7.93000 793.00] 9.04000 904.00] 7.52000 752.00
20 Inch Wattle | \ I
0250 666A001 1.000 ACRE] 91.43000 91.43] 112.97000 112.97] 94.00000 94.00
Pest Control Treatment | \ |
0260 701A028 2.000 MILE| 2023.12000 4046.24 | 1638.01000 3276.02| 1662.50000 3325.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0270 701A040 2.000 MILE| 1387.28000 2774.56 | 1073.18000 2146.36]| 1140.00000 2280.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0280 701A046 2.000 MILE| 1387.28000 2774.56 | 1073.18000 2146.36]| 1140.00000 2280.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0290 701A048 5.000 MILE] 2179.19000 10895.95] 1976.90000 9884.50] 1790.75000 8953.75
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) | |
0300 701B0O09 1231.000 1.16000 1427.906| 0.85000 1046.35| 0.95000 1169.45
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 018 -4
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20050624018 COUNTIES CHILTON
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 03097 | ( 2 ) 04013 | ( 3 ) 23024
|CHILTON PAVING & ASPHALT, L |DUNN CONSTRUCTION CO., INC. |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 701C000 8.000 MILE] 670.52000 5364.16] 508.35000 4066.80] 551.00000 4408.00
Broken Temporary Traffic Stripe | \ |
0320 701C001 12.000 MILE| 786.13000 9433.56| 564.83000 6777.96| 646.00000 7752.00
Solid Temporary Traffic Stripe | \ |
0330 703A002 1912.000 SQFT| 3.18000 6080.16| 2.82000 5391.84| 2.61000 4990.32
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0340 703B002 493.000 SQFT| 4.05000 1996.65] 2.82000 1390.26] 3.33000 1641.69
Traffic Control Legends, Class 2, Type | \ |
0350 703D001 3824.000 SQFT| 1.73000 6615.52| 1.41000 5391.84| 1.43000 5468.32
Temporary Traffic Control Markings | | |
0360 705A032 132.000 EACH] 6.36000 839.52| 5.08000 670.56 5.23000 690.36
Pavement Markers, Class A-H, Type 1-B | | |
0370 705A037 304.000 EACH]| 6.36000 1933.44| 5.08000 1544.32] 5.23000 1589.92
Pavement Markers, Class A-H, Type 2-D | | |
0380 705A038 34.000 EACH] 6.36000 216.24| 5.08000 172.72] 5.23000 177.82
Pavement Markers, Class A-H, Type 2-E | | |
0390 730H001 3600.000 LF | 2.35000 8460.00| 3.11000 11196.00] 3.53000 12708.00
Loop Wire | \ |
0400 7301001 685.000 LF | 1.35000 924.75| 1.13000 774.05| 0.94000 643.90
Loop Detector Lead-In-Cable | \ |
0410 740B00O 693.000 SQFT| 8.89000 6160.77| 8.71000 6036.03| 14.00000 9702.00
Construction Signs | \ |
0420 740D00O 260.000 EACH] 61.11000 15888.60| 49.27000 12810.20| 100.00000 26000.00
Channelizing Drums | | |
0430 741C010 2.000 EACH| 5111.11000 10222.22| 480.71000 961.42| 4500.00000 9000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 837,644.11| $ 953,848.66] $ 1,268,906.03
—————————————————————————————————————————— e
CONTRACT TOTALS | S 837,644.11| $ 953,848.66]| $ 1,268,906.03




CALL ORDER : 019

LETTING DATE : 06/24/05

CONTRACT DESCRIPTION

for constructing the Planing,

on SR-7 (US-11)
Length 1.925 mi.

10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION
CONTRACT TIME

VENDOR RANKING

20050624019
03
45 Working Days

Resurfacing and Traffic Stripe
from 83rd Street to SR-75 in Birmingham.

COUNTIES

(available days)

06/24/05
019 -1

GOOD HOPE CONTRACTING CO.,
DUNN CONSTRUCTION COMPANY,

RANK VENDOR NO./NAME
1 07002
2 04013
3 01087 APAC-SOUTHEAST,

INC.

DATE
PAGE
JEFFERSON
PROJECT (S) MG-0007 (508)
TOTAL % OVER
BID LOW BID
$ 667,398.12 100.0000%
S 702,206.24 105.2155%
S 775,937.35 116.2630%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 019 -2
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050624019 COUNTIES JEFFERSON
LETTING DATE 06/24/05 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 3430.000 GAL | 1.50000 5145.00] 1.13000 3875.90] 1.29000 4424.70
Tack Coat | \ |
0020 408A052 114298.000 SQYD] 0.84000 96010.32 0.80000 91438.40] 0.98000 112012.04
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 424A361 9431.000 TON | 40.00000 377240.00 | 42.95000 405061.45] 50.30000 474379.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0040 424A366 500.000 TON | 25.00000 12500.00| 46.97000 23485.00 | 50.45000 25225.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424B685 300.000 TON | 25.00000 7500.00]| 72.30000 21690.00 | 59.00000 17700.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 600A000 LUMP | 29903.72000 29903.72] 25261.52000 25261.52| 13300.00000 13300.00
Mobilization | |
0070 665F000 50.000 EACH] 1.00000 50.00] 1.19000 59.50| 10.00000 500.00
Hay Bales | \ |
0080 665J000 150.000 LF | 1.00000 150.00] 0.60000 90.00] 5.00000 750.00
Silt Fence, Type A | \ |
0090 6650001 150.000 LF | 1.00000 150.00] 0.60000 90.00] 2.25000 337.50
Silt Fence Removal | | |
0100 701A028 2.000 MILE| 1972.03000 3944.06| 2014.47000 4028.94 | 1883.00000 3766.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0110 701A041 5.000 MILE] 1277.65000 6388.25]| 1305.15000 6525.75| 1220.00000 6100.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0120 701A046 3.000 MILE]| 1277.65000 3832.95] 1305.15000 3915.45] 1220.00000 3660.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701A048 4.000 MILE]| 2166.45000 8665.80| 2213.08000 8852.32] 2068.00000 8272.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 019 -3
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050624019 COUNTIES JEFFERSON
LETTING DATE 06/24/05 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701B00S 2408.000 LF | 1.11000 2672.88] 1.13000 2721.04] 1.06000 2552.48
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0150 701C000 15.000 MILE| 644.38000 9665.70 | 658.25000 9873.75| 615.00000 9225.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 8.000 MILE] 755.48000 6043.84| 771.74000 6173.92| 721.25000 5770.00
Solid Temporary Traffic Stripe | | |
0170 703A002 8201.000 SQFT| 3.06000 25095.06/| 3.12000 25587.12]| 2.92000 23946.92
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703B002 628.000 SQFT| 3.89000 2442 .92 3.97000 2493.16| 3.71000 2329.88
Traffic Control Legends, Class 2, Type | \ |
0190 703D001 2976.000 SQFT| 1.67000 4969.92| 1.70000 5059.20] 1.59000 4731.84
Temporary Traffic Control Markings | \ |
0200 705A030 48.000 EACH| 11.11000 533.28| 11.35000 544.80] 10.60000 508.80
Pavement Markers, Class A-H, Type 2-C | | |
0210 705A031 580.000 EACH] 5.56000 3224.80] 5.67000 3288.60] 5.30000 3074.00
Pavement Markers, Class A-H, Type 1-A | \ |
0220 705A032 167.000 EACH] 5.56000 928.52 5.67000 946.89] 5.30000 885.10
Pavement Markers, Class A-H, Type 1-B | | |
0230 705A037 296.000 EACH| 5.56000 1645.76/| 5.67000 1678.32] 5.30000 1568.80
Pavement Markers, Class A-H, Type 2-D | \ |
0240 730H001 10176.000 LF | 3.57000 36328.32| 3.10000 31545.60| 2.89000 29408.64
Loop Wire | | |
0250 7301001 700.000 LF | 1.10000 770.00]| 1.13000 791.00] 1.05000 735.00
Loop Detector Lead-In-Cable | \ |
0260 740B00O 510.000 SQFT| 8.16000 4161.60| 8.96000 4569.60| 8.38000 4273.80
Construction Signs | \ |
0270 740C000 32.000 SQFT| 8.16000 261.12| 9.56000 305.92] 8.95000 286.40
Special Construction Signs | \ |
0280 740D000 103.000 EACH] 50.00000 5150.00| 23.89000 2460.67| 62.55000 6442.65
Channelizing Drums | \ |
0290 740E000 370.000 EACH]| 17.50000 6475.00| 21.50000 7955.00| 10.70000 3959.00
Cones (36 Inches High) | | |
0300 740M001 370.000 EACH]| 6.89000 2549.30] 2.99000 1106.30] 7.25000 2682.50
Ballast For Cone | \ |
0310 741c010 2.000 EACH| 1500.00000 3000.00] 365.56000 731.12] 1565.00000 3130.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 667,398.12| $ 702,206.24 | $ 775,937.35
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 667,398.12| S 702,206.24| $ 775,937.35




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20050624022 COUNTIES : CLEBURNE
LETTING DATE : 06/24/05 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : PFH-15-1(901)

for constructing the Resurfacing and Traffic Stripe on
CR-55 from the Calhoun County line through Grantley to the
south fork of Terrapin Creek. Length 3.760 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 590,127.61 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 604,387.40 102.4164%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20050624022 COUNTIES : CLEBURNE
LETTING DATE : 06/24/05 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( )
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

SECTION 0001 Total

| \ |

0010 206D001 109.000 LF | 3.15000 343.35] 3.00000 327.00]
Removing Guardrail | | |

0020 206E008 4.000 EACH] 99.75000 399.00| 95.00000 380.00|
Removing Guardrail End Anchor (All Type | \ |

0030 209A000 9.000 EACH] 183.05000 1647.45]| 125.00000 1125.00]
Mailbox Reset, Single | \ |

0040 401B108 43867.000 SQYD] 0.85000 37286.95| 0.70000 30706.90|
Bituminous Treatment G (With Polymer | \ |
Additive) | | |

0050 405A000 2600.000 GAL | 1.50000 3900.00] 1.25000 3250.00]
Tack Coat | | |

0060 424A336 1855.000 TON | 52.33000 97072.15]| 48.50000 89967.50|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |

0070 424A347 200.000 TON | 71.45000 14290.00 | 48.00000 9600.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \

0080 424B640 300.000 TON | 90.18000 27054.00] 75.00000 22500.00]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \

0090 424Bo644 6372.000 TON | 39.57000 252140.04 | 41.00000 261252.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \

0100 424C351 1086.000 TON | 43.41000 47143.26| 39.50000 42897.00|
Superpave Bituminous Concrete Base | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \

0110 430B043 1107.000 TON | 21.82000 24154.74| 20.00000 22140.00]
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |

0120 600A000 LUMP | 12546.52000 12546.52| 55000.00000 55000.00|
Mobilization | \

0130 630A001 100.000 LF | 23.10000 2310.00] 22.00000 2200.00]

| \ |

Steel Beam Guardrail, Class A, Type 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20050624022 COUNTIES CLEBURNE
LETTING DATE 06/24/05 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( )
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 630C022 4.000 EACH]| 2215.50000 8862.00| 2110.00000 8440.00]
Guardrail End Anchor, Type Special | \
0150 630C050 4.000 EACH]| 2047.50000 8190.00| 1950.00000 7800.00 |
Guardrail End Anchor, Type 20 Series | \ |
0160 701A031 8.000 MILE] 1391.25000 11130.00] 1250.00000 10000.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0170 701A035 7.000 MILE] 1613.85000 11296.95| 1450.00000 10150.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0180 701A045 1.000 MILE] 1001.70000 1001.70] 900.00000 900.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0190 701C000 3.000 MILE]| 667.80000 2003.40] 600.00000 1800.00]
Broken Temporary Traffic Stripe | | |
0200 701cC001 21.000 MILE] 757.05000 15898.05| 680.00000 14280.00]
Solid Temporary Traffic Stripe | \ |
0210 703A002 90.000 SQFT| 5.57000 501.30] 5.00000 450.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0220 705A032 50.000 EACH] 6.12000 306.00] 5.50000 275.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0230 705A037 449.000 EACH]| 6.12000 2747.88] 5.50000 2469.50]
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 180.000 SQFT| 8.40000 1512.00]| 13.00000 2340.00]
Construction Signs | \ |
0250 740E000 25.000 EACH] 3.15000 78.75]| 1.00000 25.00]
Cones (36 Inches High) | | |
0260 740M001 25.000 EACH] 3.15000 78.75| 0.50000 12.50]
Ballast For Cone | \ |
0270 7400000 1.000 EACH] 6233.37000 6233.37| 4100.00000 4100.00]
Pilot Car | \ |
SECTION TOTALS | $ 590,127.61| S 604,387.40]| S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 590,127.61| $ 604,387.40] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20050624026 COUNTIES : CULLMAN
LETTING DATE : 06/24/05 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPSA-0074(507)

for constructing the Planing, Resurfacing, Traffic Stripe
and Flashing Beacons on US-278 from just east of Spring Hill
to one mile west of Baldwin. Length 1.287 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 636,280.99 100.0000%

2 19010 SHELBY CONTRACTING CO., INC. $ 658,802.25 103.5395%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20050624026 COUNTIES CULLMAN
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19010 | ( )
| GOOD HOPE CONTRACTING CO., | SHELBY CONTRACTING CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 405A000 2380.000 GAL | 1.50000 3570.00 | 1.50000 3570.00|
Tack Coat | | |
0020 408A051 24565.000 SQYD| 2.50000 61412.50] 1.65000 40532.25|
Planing Existing Pavement | | |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0030 410H000 1.000 EACH] 17800.00000 17800.00] 56000.00000 56000.00|
Material Remixing Device | | |
0040 420A015 1172.000 TON | 68.88000 80727.36| 56.00000 65632.00]|
Polymer Modified Open Graded Friction | | |
Course | | |
0050 424A356 1208.000 TON | 52.54000 63468.32| 48.60000 58708.80|
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A366 2463.000 TON | 46.51000 114554.13| 48.60000 119701.80]
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B659 822.000 TON | 46.51000 38231.22| 48.60000 39949.20|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 430B014 38.000 TON | 50.00000 1900.00] 75.00000 2850.00]
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0090 600A000 LUMP | 56737.20000 56737.20] 25750.00000 25750.00|
Mobilization | |
0100 631F001 8648.000 LF | 9.35000 80858.80| 9.85000 85182.80]
Steel Beam Guardrail, Class A, Type 2 | \ |
Relocated | | |
0110 631G009 12.000 EACH]| 1210.00000 14520.00] 1310.00000 15720.00]
Guardrail End Anchor, Type 10 Series | | |
Relocated | | |
0120 665J000 6000.000 LF | 1.00000 6000.00| 3.20000 19200.00]
Silt Fence, Type A | | |
0130 6650001 6000.000 LF | 0.50000 3000.00| 1.00000 6000.00]
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20050624026 COUNTIES CULLMAN
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19010 | ( )
| GOOD HOPE CONTRACTING CO., | SHELBY CONTRACTING CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 680A000 LUMP | 15000.00000 15000.00| 27500.00000 27500.00 |
Engineering Controls | \ |
0150 701A028 3.000 MILE] 1866.48000 5599.44| 1900.00000 5700.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0160 701A032 3.000 MILE]| 1866.48000 5599.44| 1900.00000 5700.00 |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0170 701A041 1.000 MILE] 1244.32000 1244.32]| 1300.00000 1300.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701B00S 876.000 LF | 1.11000 972.36| 1.45000 1270.20]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0190 701C000 3.000 MILE] 644.38000 1933.14| 700.00000 2100.00]
Broken Temporary Traffic Stripe | \ |
0200 701C001 16.000 MILE| 755.48000 12087.68| 750.00000 12000.00]
Solid Temporary Traffic Stripe | \ |
0210 701G125 320.000 LF | 6.67000 2134.40] 6.00000 1920.00]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0220 701G133 320.000 LF | 6.67000 2134.40] 6.00000 1920.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0230 703A002 72.000 SQFT| 11.11000 799.92| 6.00000 432.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0240 705A031 60.000 EACH] 6.12000 367.20]| 7.00000 420.00]
Pavement Markers, Class A-H, Type 1-A | \ |
0250 705A037 172.000 EACH] 6.12000 1052.64| 7.00000 1204.00]
Pavement Markers, Class A-H, Type 2-D | | |
0260 730Y000 LUMP | 9350.00000 9350.00] 9780.00000 9780.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | \ |
0270 730Y001 LUMP | 9350.00000 9350.00| 9780.00000 9780.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | |
0280 740B000O 502.000 SQFT| 8.16000 4096.32]| 14.60000 7329.20]
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 026 -4
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20050624026 COUNTIES CULLMAN
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19010 | ( )
| GOOD HOPE CONTRACTING CO., | SHELBY CONTRACTING CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 740D000 200.000 EACH] 68.00000 13600.00] 85.00000 17000.00]
Channelizing Drums | | |
0300 740E000 200.000 EACH] 20.00000 4000.00] 15.00000 3000.00|
Cones (36 Inches High) | | |
0310 7401005 2.000 EACH| 90.10000 180.20] 365.00000 730.00|
Warning Lights, Type B (Detachable Head | | |
0320 740M001 200.000 EACH] 10.00000 2000.00 | 9.00000 1800.00|
Ballast For Cone | | |
0330 741C010 2.000 EACH| 1000.00000 2000.00| 4560.00000 9120.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 636,280.99] S 658,802.25]| S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 636,280.99] S 658,802.25]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20050624027 COUNTIES : LOWNDES
LETTING DATE : 06/24/05 10:00 AM DIVISION : 06
CONTRACT TIME : 70 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPTE-TEOQ05 (934)

for constructing the Sanitary Sewer System on US-80 at the
Interpretive Center in White Hall.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 18024 RACON, INC. S 525,000.00 100.0000%
2 07011 GROUT, INCORPORATED $ 619,000.00 117.9048%
3 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 850,000.00 161.9048%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 027 -2
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20050624027 COUNTIES : LOWNDES
LETTING DATE : 06/24/05 10:00 AM DIVISION : 06

1 ) 18024

( 2 ) 07011
RACON, INC.

( 3 ) 07003
GROUT, INCORPORATED

(
R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 770R001 LUMP | 525000.00000 525000.00| 619000.00000 619000.00]| 850000.00000 850000.00
Septic System | \ |
SECTION TOTALS | S 525,000.00] S 619,000.00] S 850,000.00
—————————————————————————————————————————— e
|

$ 525,000.00] $ 619,000.00] $ 850,000.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20050624034 COUNTIES WILCOX
LETTING DATE : 06/24/05 10:00 AM DIVISION : 08
CONTRACT TIME : 365 Calendar Days

CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-066-010-003

for constructing the Auxiliary Lane, Resurfacing and Traffic

Stripe on SR-10 at Weyerhaeuser in Yellow Bluff. Length

1.520 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 10026 JRD CONTRACTING, INC. $ 1,235,810.58 100.0000%
2 03104 CARCEL & G. CONSTRUCTION, LLC $ 1,551,130.75 125.5153%



Superpave Bituminous Concrete Upper

Binder Layer, Patching,

3/4" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20050624034 COUNTIES WILCOX
LETTING DATE 06/24/05 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 03104 | ( )
| JRD CONTRACTING, INC. |CARCEL & G. CONSTRUCTION, L |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 50868.00000 50868.00] 78000.00000 78000.00 |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per Acre) | | |
0020 206D002 260.000 LF | 5.00000 1300.00] 5.00000 1300.00|
Removing Curb | | |
0030 210A000 9201.000 CUYD| 3.00000 27603.00 | 6.00000 55206.00|
Unclassified Excavation | | |
0040 210D000 7842.000 CUYD]| 5.48000 42974 .16 8.00000 62736.00]|
Borrow Excavation | \ |
0050 210D011 615.000 CUYD| 7.48000 4600.20] 8.00000 4920.00|
Borrow Excavation (A-4 Or Better) | |
0060 210D025 5512.000 CUYD]| 7.48000 41229.76| 10.00000 55120.00|
Borrow Excavation (Improved Roadbed) | |
0070 214A000 16.000 CUYD]| 10.00000 160.00] 6.00000 96.00]
Structure Excavation | | |
0080 214B001 6.000 CUYD]| 40.00000 240.00| 28.00000 168.00]
Foundation Backfill, Commercial | | |
0090 230A000 132.000 RBST| 300.00000 39600.00] 350.00000 46200.00|
Roadbed Processing | | |
0100 401A047 16480.000 SQYD| 0.79000 13019.20] 2.00000 32960.00|
Bituminous Treatment A, MC-70 | | |
0110 405A000 3309.000 GAL | 2.39000 7908.51| 2.00000 6618.00]
Tack Coat | \ |
0120 408A052 1750.000 SQYD| 4.47000 7822 .50 8.00000 14000.00]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0130 424A280 3497.000 TON | 50.81000 177682.57] 50.00000 174850.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0140 424B280 5129.000 TON | 50.29000 257937.41| 48.00000 246192.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0150 424B284 500.000 TON | 47.25000 23625.00| 70.00000 35000.00|
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range E



30" Side Drain Pipe End Treatment, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20050624034 COUNTIES WILCOX
LETTING DATE 06/24/05 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 03104 | ( )
| JRD CONTRACTING, INC. |CARCEL & G. CONSTRUCTION, L |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B288 500.000 TON | 50.29000 25145.00| 50.00000 25000.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0170 424B580 5630.000 TON | 41.48000 233532.40] 44.00000 247720.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0180 428B000 13650.000 LF | 0.19000 2593.50] 0.20000 2730.00]
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0190 430B00O 500.000 TON | 25.00000 12500.00| 18.00000 9000.00 |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0200 530A101 38.000 LF | 25.00000 950.00] 62.00000 2356.00]
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0210 530A102 47.000 LF | 27.50000 1292.50] 68.00000 3196.00]
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0220 530B001 30.000 LF | 35.00000 1050.00]| 85.00000 2550.00]
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0230 535A080 640.000 LF | 25.00000 16000.00| 36.00000 23040.00|
18" Side Drain Pipe (Class 3 R.C.) | |
0240 535A085 140.000 LF | 27.50000 3850.00] 42.00000 5880.00|
24" Side Drain Pipe (Class 3 R.C.) | \ |
0250 535A086 280.000 LF | 40.00000 11200.00| 54.00000 15120.00]|
30" Side Drain Pipe (Class 3 R.C.) | |
0260 600A000 LUMP | 22281.00000 22281.00] 100000.00000 100000.00|
Mobilization | \
0270 619A002 2.000 EACH| 530.50000 1061.00] 700.00000 1400.00]
18" Roadway Pipe End Treatment, Class 1 | | |
0280 619A003 3.000 EACH]| 583.55000 1750.65] 700.00000 2100.00]
24" Roadway Pipe End Treatment, Class 1 | \ |
0290 619A101 28.000 EACH] 530.50000 14854.00 | 800.00000 22400.00|
18" Side Drain Pipe End Treatment, | |
Class 1 I \ |
0300 619A103 2.000 EACH| 636.60000 1273.20]| 780.00000 1560.00]
\ |
\ |

Class 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 034 -4
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20050624034 COUNTIES : WILCOX
LETTING DATE : 06/24/05 10:00 AM DIVISION : 08
| ( 1 ) 10026 | ( 2 ) 03104 | ( )
| JRD CONTRACTING, INC. |CARCEL & G. CONSTRUCTION, L |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0310 619A272 4.000 EACH] 1061.00000 4244 .00 1000.00000 4000.00]|

24" Side Drain Pipe End Treatment, | | |
Class 1 (Double Line)

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |

\ |
0320 619B0O16 2.000 EACH| 530.50000 1061.00] 800.00000 1600.00|
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0330 620A000 2.000 CUYD| 750.00000 1500.00] 800.00000 1600.00|
Minor Structure Concrete | | |
0340 621C027 1.000 EACH]| 2000.00000 2000.00| 2750.00000 2750.00]
Inlets, Type C | \ |
0350 623B000 120.000 LF | 20.00000 2400.00 | 20.00000 2400.00]
Concrete Curb, Type N | | |
0360 623B001 32.000 LF | 30.00000 960.00| 25.00000 800.00]
Concrete Curb, Type N Special | | |
0370 650A000 1001.000 CUYD]| 7.00000 7007.00] 12.00000 12012.00]
Topsoil | | |
0380 650B000 4768.000 CUYD]| 4.00000 19072.00] 4.00000 19072.00]
Topsoil From Stockpiles | | |
0390 652A100 18.000 ACRE]| 472.50000 8505.00| 950.00000 17100.00]
Seeding | | |
0400 656A010 18.000 ACRE]| 472.50000 8505.00] 950.00000 17100.00]
Mulching | | |
0410 665A000 18.000 ACRE]| 210.00000 3780.00 | 550.00000 9900.00]
Temporary Seeding | | |
0420 665B000 18.000 ACRE]| 315.00000 5670.00| 550.00000 9900.00]
Temporary Mulching | | |
0430 665J000 9600.000 LF | 3.00000 28800.00 | 5.00000 48000.00|
Silt Fence, Type A | | |
0440 6650001 9600.000 LF | 0.01000 96.00| 0.75000 7200.00|
Silt Fence Removal | | |
0450 6650001 650.000 LF | 5.50000 3575.00| 6.50000 4225.00|
20 Inch Wattle | \ |
0460 666A001 18.000 ACRE]| 30.00000 540.00] 120.00000 2160.00]|
Pest Control Treatment | | |
0470 680A000 LUMP | 7500.00000 7500.00] 25000.00000 25000.00|
Engineering Controls | | |
0480 701A028 4.000 MILE] 7129.92000 28519.68| 2000.00000 8000.00|
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 034 -5
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20050624034 COUNTIES : WILCOX
LETTING DATE : 06/24/05 10:00 AM DIVISION : 08
| ( 1 ) 10026 | ( 2 ) 03104 | ( )
| JRD CONTRACTING, INC. |CARCEL & G. CONSTRUCTION, L |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0490 701A041 1.000 MILE] 1220.15000 1220.15] 2000.00000 2000.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0500 701A046 3.000 MILE] 1188.32000 3564.96| 1500.00000 4500.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0510 701A048 4.000 MILE] 1999.99000 7999.96| 2500.00000 10000.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0520 701B00Y 1275.000 LF | 1.07000 1364.25]| 3.00000 3825.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0530 701C002 4.000 MILE]| 657.82000 2631.28] 900.00000 3600.00|
Broken Temporary Traffic Stripe (Paint) | \ |
0540 701C003 8.000 MILE| 721.48000 5771.84| 900.00000 7200.00|
Solid Temporary Traffic Stripe (Paint) | \ |
0550 703A002 3862.000 SQFT| 2.92000 11277.04| 3.25000 12551.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0560 703B002 90.000 SQFT| 3.72000 334.80] 4.50000 405.00]
Traffic Control Legends, Class 2, Type | \ |
0570 703D002 800.000 SQFT| 1.60000 1280.00| 2.50000 2000.00|
Temporary Traffic Control Markings | | |
(Paint) | \ |
0580 705A030 42.000 EACH| 5.58000 234.36| 5.25000 220.50]
Pavement Markers, Class A-H, Type 2-C | \ |
0590 705A032 330.000 EACH]| 5.58000 1841.40]| 6.25000 2062.50|
Pavement Markers, Class A-H, Type 1-B | | |
0600 705A037 320.000 EACH]| 5.58000 1785.60| 6.25000 2000.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0610 705A038 165.000 EACH] 5.58000 920.70] 6.25000 1031.25]
Pavement Markers, Class A-H, Type 2-E | | |
0620 740B00O 526.000 SQFT| 7.50000 3945.00] 10.50000 5523.00]
Construction Signs | \ |
0630 740D00O 200.000 EACH| 50.00000 10000.00| 60.00000 12000.00]
Channelizing Drums | \ |
0640 740E000 100.000 EACH] 10.00000 1000.00]| 11.75000 1175.00]
Cones (36 Inches High) | | |
0650 740M001 100.000 EACH] 0.01000 1.00] 8.00000 800.00]
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 06/24/05
PAGE 034 -6
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20050624034 COUNTIES WILCOX
LETTING DATE 06/24/05 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 03104 | ( )
| JRD CONTRACTING, INC. |CARCEL & G. CONSTRUCTION, L |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 7400000 1.000 EACH] 1000.00000 1000.00| 10000.00000 10000.00|
Pilot Car | \ |
SECTION TOTALS | $ 1,235,810.58] $ 1,551,130.75]| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,235,810.58] $ 1,551,130.75] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 037
VENDOR RANKING
CALL ORDER : 037 CONTRACT ID : 20050624037 COUNTIES : JACKSON
LETTING DATE : 06/24/05 10:00 AM DIVISION : 01
CONTRACT TIME : 55 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : 99-301-363-065-506

for constructing the Resurfacing and Traffic Stripe on SR-65

from US-72 at Paint Rock to SR-146 at Swaim. Length 17.490

mi

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 1,236,842.78 100.0000%
2 19010 SHELBY CONTRACTING CO., INC. $ 1,406,523.57 113.7189%
3 01087 APAC-SOUTHEAST, INC. S 1,431,649.91 115.7504%

-1



Solid White, Class 3W,
(6" Wide)

|
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|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 037 -2
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20050624037 COUNTIES JACKSON
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 19010 | ( 3 ) 01087
| JACKSON PAVING & CONSTRUCTI |SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 401B100 215653.000 SQYD| 0.58940 127105.88]| 0.58940 127105.88| 0.62000 133704.86
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 6470.000 GAL | 1.24000 8022.80]| 1.00000 6470.00 | 1.42000 9187.40
Tack Coat | \ |
0030 408A054 5500.000 SQYD| 3.50000 19250.00| 1.50000 8250.00] 5.84000 32120.00
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | | |
0040 410H000 1.000 EACH] 5470.00000 5470.00] 30000.00000 30000.00] 25763.84000 25763.84
Material Remixing Device | | |
0050 424A341 19948.000 TON | 37.95000 757026.60 | 45.57000 909030.36| 43.08000 859359.84
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0060 424B674 1100.000 TON | 49.00000 53900.00| 39.01000 42911.00| 52.15000 57365.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 430B040 4793.000 TON | 16.00000 76688.00 | 15.31000 73380.83| 21.20000 101611.60
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0080 600A000 LUMP | 5000.00000 5000.00] 25000.00000 25000.00] 17116.71000 17116.71
Mobilization | |
0090 701A028 34.000 MILE| 1650.00000 56100.00| 1650.00000 56100.00 | 1741.95000 59226.30
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0100 701A046 7.000 MILE]| 1125.00000 7875.00| 1125.00000 7875.00| 1181.25000 8268.75
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0110 701A048 27.000 MILE] 1800.00000 48600.00 | 1800.00000 48600.00] 1890.00000 51030.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0120 701C000 7.000 MILE] 550.00000 3850.00] 550.00000 3850.00] 577.50000 4042.50
Broken Temporary Traffic Stripe | \ |
0130 701C001 61.000 MILE]| 650.00000 39650.00| 650.00000 39650.00 | 682.50000 41632.50
Solid Temporary Traffic Stripe \ |
0140 701G125 254.000 LF 5.00000 1270.00] 5.00000 1270.00] 5.25000 1333.50
\ |
\ I

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 037 -3
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20050624037 COUNTIES JACKSON
LETTING DATE 06/24/05 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 19010 | ( ) 01087
| JACKSON PAVING & CONSTRUCTI |SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 701G129 64.000 LF | 2.50000 160.00] 2.50000 160.00] 2.63000 168.32
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0160 701G133 191.000 LF | 5.00000 955.00| 5.00000 955.00] 5.25000 1002.75
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0170 701H001 444.000 LF | 1.00000 444 .00 1.00000 444 .00 | 1.05000 466.20
Solid Traffic Stripe Removed (Plastic) | | |
0180 701HO006 64.000 LF | 1.00000 64.00| 1.00000 64.00] 1.05000 67.20
Broken Traffic Stripe Removed (Plastic) | \ |
0190 703A002 528.000 SQFT| 2.50000 1320.00] 2.50000 1320.00| 2.63000 1388.64
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0200 703B002 137.000 SQFT| 3.50000 479.50| 3.50000 479.50| 3.68000 504.16
Traffic Control Legends, Class 2, Type | | |
0210 705A032 290.000 EACH] 6.00000 1740.00] 6.00000 1740.00]| 6.30000 1827.00
Pavement Markers, Class A-H, Type 1-B | | |
0220 705A037 3318.000 EACH]| 6.00000 19908.00] 6.00000 19908.00] 6.30000 20903.40
Pavement Markers, Class A-H, Type 2-D | | |
0230 740B00O 392.000 SQFT| 4.50000 1764.00] 5.00000 1960.00| 9.07000 3555.44
Construction Signs | | |
0240 740E000 200.000 EACH] 0.50000 100.00] 0.00000 0.00] 0.01000 2.00
Cones (36 Inches High) | | |
0250 740M001 200.000 EACH] 0.50000 100.00] 0.00000 0.00] 0.01000 2.00
Ballast For Cone | | |
SECTION TOTALS | $ 1,236,842.78| $ 1,406,523.57] $ 1,431,649.91
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,236,842.78] $ 1,406,523.57] $ 1,431,649.91




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20050624039 COUNTIES : CHILTON
LETTING DATE : 06/24/05 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-405-114-665-511

for constructing the Maintenance Roadside Mowing on I-65
From the Autauga county line to the Shelby county line.
Length 27.927 mi.

TOTAL % OVER
BID LOW BID

1 02040 BENTLEY TURF AND LANDSCAPE, INC. $ 91,536.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 039 -2
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20050624039 COUNTIES CHILTON
LETTING DATE 06/24/05 10:00 AM DIVISION : 05
| 1 ) 02040 I ( ) I ( )
|BENTLEY TURF AND LANDSCAPE, | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL| 30000.00000 90000.00 | |
Maintenance Roadside Mowing | \ |
(Approximately 637 Acres) | | |
0020 740B00O0 128.000 SQFT| 12.00000 1536.00| |
Construction Signs | \ |
SECTION TOTALS | $ 91,536.00| 0.00] $ 0.00
—————————————————————————————————————————— T e e e
CONTRACT TOTALS | S 91,536.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05
PAGE : 040 -1
VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20050624040 COUNTIES : GREENE
LETTING DATE : 06/24/05 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-405-323-659-511

for the Maintenance Roadside Mowing on I-59 from the Sumter
county line to the Tuscaloosa county line. Length 28.060

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 12043 LOVIN CONTRACTING COMPANY, INC. $ 73,280.00 100.0000%
2 03062 COOK CONTRACTORS, INC. $ 75,932.25 103.6193%
3 01037 ALABAMA SLIPFORM, INC. S 85,246.96 116.3305%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 040 -2
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20050624040 COUNTIES GREENE
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 12043 | ( 2 ) 03062 | ( 3 ) 01037
| LOVIN CONTRACTING COMPANY, | COOK CONTRACTORS, INC. |ALABAMA SLIPFORM, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL| 24000.00000 72000.00 | 25310.75000 75932.25] 28082.00000 84246.00
Maintenance Roadside Mowing | \ |
(Approximately 739 Acres) | \ |
0020 740B00O0 128.000 SQFT| 10.00000 1280.00| 0.00000 0.00] 7.82000 1000.96
Construction Signs | \ |
SECTION TOTALS | $ 73,280.00] S 75,932.25] $ 85,246.96
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 73,280.00] S 75,932.25]| S 85,246.96




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/24/05

PAGE : 041 -1
VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20050624041 COUNTIES : TUSCALOOSA
LETTING DATE : 06/24/05 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-405-632-659-511

for the Maintenance Roadside Mowing on I-59 from the Greene
county line to the Jefferson county line. Length 45.515 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 12043 LOVIN CONTRACTING COMPANY, INC. $ 118,060.00 100.0000%

2 03062 COOK CONTRACTORS, INC. $ 120,648.93 102.1929%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/24/05
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20050624041 COUNTIES TUSCALOOSA
LETTING DATE 06/24/05 10:00 AM DIVISION 05
| ( 1 ) 12043 | ( 2 ) 03062 | ( )
| LOVIN CONTRACTING COMPANY, | COOK CONTRACTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL| 38500.00000 115500.00| 40216.31000 120648.93|
Maintenance Roadside Mowing | \ |
(Approximately 1319 Acres) | \ |
0020 740B00O0 128.000 SQFT| 20.00000 2560.00| 0.00000 0.00]
Construction Signs | \ |
SECTION TOTALS | $ 118,060.00] S 120,648.93]| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 118,060.00] S 120,648.93]| S




